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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   775,912.47                                                  ROUTE : US 224
     CALL ORDER   : 310                     CONTRACT ID : B -25153-A                   COUNTIES : ADAMS
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 08/31/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 1583007

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1058755     BAKER & SCHULTZ, INC.                                                  $    577,170.07     100.0000%
   2   35-1374866     PRIMCO, INC.                                                           $    579,673.44     100.4337%
   3   35-1212938     ATLAS EXCAVATING, INC.                                                 $    615,759.38     106.6859%
   4   35-1817530     PIONEER ASSOCIATES, INC.                                               $    712,294.51     123.4115%
   5   35-1609544     SCHUTT-LOOKABILL CO                                                    $    792,231.06     137.2612%
====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1374866              |(3) 35-1212938
                                          |BAKER & SCHULTZ, INC.       |PRIMCO, INC.                |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                12.000  MOS |    1000.00000      12000.00|    1380.30000      16563.60|    1800.00000       21600.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    3700.00000       3700.00|    7407.98000       7407.98|    4500.00000        4500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   27000.00000      27000.00|   13331.40000      13331.40|   32000.00000       32000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-01066               451.000  m2  |     143.90000      64898.90|     149.14000      67262.14|     175.00000       78925.00
  HYDRO DEMOLITION                        |                            |                            |
0005 202-02240               245.000  m2  |      12.00000       2940.00|      19.00000       4655.00|      12.00000        2940.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02279               100.000  m   |       7.00000        700.00|      11.62000       1162.00|       6.00000         600.00
  CURB AND GUTTER, REMOVE                 |                            |                            |
0007 202-03729               225.850  m   |      41.35000       9338.90|      60.68000      13704.58|      46.00000       10389.10
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0008 202-51133               450.000  m   |      10.00000       4500.00|       9.09000       4090.50|       6.00000        2700.00
  RAILING, REMOVE                         |                            |                            |
0009 202-51328                        LUMP|   64500.00000      64500.00|   40501.79000      40501.79|   30000.00000       30000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0010 202-52710               110.000  m2  |       3.00000        330.00|      48.45000       5329.50|       4.50000         495.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0011 202-60820               160.000  m2  |       6.00000        960.00|      10.27000       1643.20|       7.00000        1120.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-60822              1130.000  m2  |       2.00000       2260.00|       4.14000       4678.20|       4.30000        4859.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   775,912.47                                                  ROUTE : US 224
     CALL ORDER   : 310                     CONTRACT ID : B -25153-A                   COUNTIES : ADAMS
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1374866              |(3) 35-1212938
                                          |BAKER & SCHULTZ, INC.       |PRIMCO, INC.                |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 202-91385                 2.000  EACH|     150.00000        300.00|     170.50000        341.00|     150.00000         300.00
  INLET, REMOVE                           |                            |                            |
0014 202-93995                 1.000  EACH|     300.00000        300.00|     341.00000        341.00|     350.00000         350.00
  SIGNAL POLE FOUNDATION, REMOVE          |                            |                            |
0015 203-02000                85.000  m3  |      10.00000        850.00|      17.27000       1467.95|      25.00000        2125.00
  EXCAVATION, COMMON                      |                            |                            |
0016 205-02224               170.000  m   |       5.40000        918.00|       4.92000        836.40|       5.25000         892.50
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0017 211-02060                 2.000  m3  |      20.00000         40.00|     191.33000        382.66|      50.00000         100.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0018 303-52308               105.000  Mg  |      18.00000       1890.00|      35.93000       3772.65|      35.00000        3675.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0019 305-05206               190.000  Mg  |      67.00000      12730.00|      60.00000      11400.00|      95.00000       18050.00
  WIDENING WITH HMA                       |                            |                            |
0020 402-05477               160.000  Mg  |      54.60000       8736.00|      52.00000       8320.00|      72.00000       11520.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0021 406-05521              2040.000  m2  |       0.12000        244.80|       0.10000        204.00|       0.12000         244.80
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 503-03489                72.000  EACH|       4.00000        288.00|       8.60000        619.20|      23.00000        1656.00
  RETROFITTED TIE BARS                    |                            |                            |
0023 503-05310                22.000  m   |     250.00000       5500.00|     245.00000       5390.00|     250.00000        5500.00
  TERMINAL JOINT                          |                            |                            |
0024 604-06069                13.000  m2  |      43.00000        559.00|      41.00000        533.00|      50.00000         650.00
  CURB RAMP, CONCRETE                     |                            |                            |
0025 604-90256                29.000  m2  |      43.00000       1247.00|      65.00000       1885.00|      50.00000        1450.00
  SIDEWALK, CONCRETE, 150 mm              |                            |                            |
0026 604-91531                97.000  m2  |      43.00000       4171.00|      55.00000       5335.00|      30.00000        2910.00
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0027 605-06090                14.500  m   |      73.00000       1058.50|      90.00000       1305.00|      60.00000         870.00
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0028 605-52807                75.000  m   |      73.00000       5475.00|      37.00000       2775.00|      58.00000        4350.00
  CURB AND GUTTER, COMBINED               |                            |                            |
0029 605-95635                30.200  m   |      73.00000       2204.60|      89.00000       2687.80|      60.00000        1812.00
  CURB, CONCRETE, INTEGRAL, MODIFIED      |                            |                            |
0030 610-05527                19.000  Mg  |     105.00000       1995.00|     100.00000       1900.00|      80.00000        1520.00
  HMA FOR APPROACHES                      |                            |                            |
0031 610-06259               221.700  m2  |      50.00000      11085.00|      57.29000      12701.19|      70.00000       15519.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0032 621-06575               110.000  m2  |      27.60000       3036.00|      25.12000       2763.20|      30.00000        3300.00
  SODDING, NURSERY                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   775,912.47                                                  ROUTE : US 224
     CALL ORDER   : 310                     CONTRACT ID : B -25153-A                   COUNTIES : ADAMS
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1374866              |(3) 35-1212938
                                          |BAKER & SCHULTZ, INC.       |PRIMCO, INC.                |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 702-51863              1688.000  EACH|       4.00000       6752.00|       5.35000       9030.80|       6.25000       10550.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0034 702-90522                 4.000  EACH|     200.00000        800.00|     170.50000        682.00|     280.00000        1120.00
  ROADWAY DRAINS, RESET                   |                            |                            |
0035 703-51030              3472.000  kg  |       1.10000       3819.20|       1.19000       4131.68|       1.34000        4652.48
  REINFORCING STEEL                       |                            |                            |
0036 703-51032             27960.000  kg  |       1.10000      30756.00|       1.32000      36907.20|       1.50000       41940.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0037 703-97936               116.000  EACH|      13.25000       1537.00|      14.00000       1624.00|      23.00000        2668.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0038 704-51002               233.000  m3  |     325.00000      75725.00|     360.00000      83880.00|     215.00000       50095.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0039 706-03278                 2.000  EACH|    1900.00000       3800.00|    4500.00000       9000.00|    1950.00000        3900.00
  CONCRETE BRIDGE RAILING TRANSITION,     |                            |                            |
  MODIFIED , TX                           |                            |                            |
0040 706-06349               144.600  m   |     386.00000      55815.60|     325.00000      46995.00|     405.00000       58563.00
  RAILING, TX                             |                            |                            |
0041 707-05972                26.200  m2  |     228.60000       5989.32|     215.00000       5633.00|     380.00000        9956.00
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 533 mm X 914 mm                     |                            |                            |
0042 707-05978               349.500  m2  |     228.60000      79895.70|     218.00000      76191.00|     265.00000       92617.50
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 533 mm X 1219 mm                    |                            |                            |
0043 708-07012               130.000  m   |      12.00000       1560.00|      26.25000       3412.50|      10.00000        1300.00
  GROUT, BOX BEAM JOINTS                  |                            |                            |
0044 708-51813                 1.400  m2  |    4100.00000       5740.00|    4874.28000       6823.99|    3000.00000        4200.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0045 708-51814                 1.400  m2  |      37.00000         51.80|      35.00000         49.00|     500.00000         700.00
  WELDED STEEL WIRE FABRIC                |                            |                            |
0046 709-51821                        LUMP|    9200.00000       9200.00|    6215.50000       6215.50|    9500.00000        9500.00
  SURFACE SEAL                            |                            |                            |
0047 715-05149                17.400  m   |      50.00000        870.00|      90.59000       1576.27|      70.00000        1218.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0048 720-45045                 2.000  EACH|    1400.00000       2800.00|    1527.62000       3055.24|    1300.00000        2600.00
  INLET, J10                              |                            |                            |
0049 720-97865                 1.000  EACH|    1400.00000       1400.00|    1509.62000       1509.62|    1450.00000        1450.00
  MANHOLE, C2, MODIFIED                   |                            |                            |
0050 728-98377                        LUMP|    4600.00000       4600.00|    4900.00000       4900.00|    5850.00000        5850.00
  MASONRY COATING                         |                            |                            |
0051 801-03290                 1.000  EACH|     159.00000        159.00|     151.00000        151.00|     250.00000         250.00
  CONSTRUCTION SIGN, C                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   775,912.47                                                  ROUTE : US 224
     CALL ORDER   : 310                     CONTRACT ID : B -25153-A                   COUNTIES : ADAMS
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1374866              |(3) 35-1212938
                                          |BAKER & SCHULTZ, INC.       |PRIMCO, INC.                |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 801-04308                 5.000  EACH|     273.00000       1365.00|     260.00000       1300.00|     350.00000        1750.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0053 801-06605                 8.000  EACH|     139.00000       1112.00|     132.00000       1056.00|     135.00000        1080.00
  BARRICADE, IIIA                         |                            |                            |
0054 801-06606                 8.000  EACH|     168.00000       1344.00|     160.00000       1280.00|     150.00000        1200.00
  BARRICADE, IIIB                         |                            |                            |
0055 801-06625                36.000  EACH|      87.00000       3132.00|      83.00000       2988.00|     125.00000        4500.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0056 801-06640                15.000  EACH|     159.00000       2385.00|     151.00000       2265.00|     150.00000        2250.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0057 801-06775                        LUMP|    1600.00000       1600.00|    5327.70000       5327.70|    8500.00000        8500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0058 805-01815                 1.000  EACH|    1840.00000       1840.00|    1750.00000       1750.00|    2000.00000        2000.00
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0059 805-04148                 1.000  EACH|    3800.00000       3800.00|    3600.00000       3600.00|    5000.00000        5000.00
  STRAIN POLE, RELOCATE                   |                            |                            |
0060 807-02428                 2.000  EACH|     790.00000       1580.00|     750.00000       1500.00|     600.00000        1200.00
  LIGHTING FOUNDATION, CONCRETE, WITH     |                            |                            |
  GROUNDING, 750 mm X 750 mm X 2500 mm    |                            |                            |
0061 807-02819                 2.000  EACH|     240.00000        480.00|     225.00000        450.00|     280.00000         560.00
  LIGHTING RECEPTACLE, SINGLE, WATERPROOF |                            |                            |
0062 807-02820                 2.000  EACH|    2600.00000       5200.00|    2480.00000       4960.00|    3800.00000        7600.00
  LIGHT POLE BASE, CAST IRON, ORNAMENTAL  |                            |                            |
0063 807-02824                 2.000  EACH|    1985.00000       3970.00|    1890.00000       3780.00|    3250.00000        6500.00
  LUMINAIRE, HIGH PRESSURE SODIUM, 100    |                            |                            |
  WATT, ORNAMENTAL                        |                            |                            |
0064 807-92585                 2.000  EACH|     315.00000        630.00|     300.00000        600.00|     700.00000        1400.00
  LIGHT POLE RESET                        |                            |                            |
0065 808-06713               420.000  m   |       0.75000        315.00|       0.70000        294.00|       1.20000         504.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0066 808-06714               345.000  m   |       0.75000        258.75|       0.70000        241.50|       1.20000         414.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0067 808-06726                14.000  m   |      32.00000        448.00|      30.50000        427.00|       8.50000         119.00
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0068 808-75998                 7.000  EACH|      92.00000        644.00|      88.00000        616.00|     130.00000         910.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0069 608-04395                 1.000  Mg  |      40.00000         40.00|     180.50000        180.50|     220.00000         220.00
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            |
     SECTION TOTALS                       |             $    577,170.07|             $    579,673.44|                $    615,759.38
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    577,170.07|             $    579,673.44|                $    615,759.38
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/17/01
                                                                                                                   PAGE : 310 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   775,912.47                                                  ROUTE : US 224
     CALL ORDER   : 310                     CONTRACT ID : B -25153-A                   COUNTIES : ADAMS
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817530              |(5) 35-1609544              |
                                          |PIONEER ASSOCIATES, INC.    |SCHUTT-LOOKABILL CO         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                12.000  MOS |    1500.00000      18000.00|    1800.00000      21600.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    5800.00000       5800.00|    7820.00000       7820.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   35400.00000      35400.00|   39198.00000      39198.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-01066               451.000  m2  |     205.00000      92455.00|     207.72000      93681.72|
  HYDRO DEMOLITION                        |                            |                            |
0005 202-02240               245.000  m2  |      22.60000       5537.00|      15.00000       3675.00|
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02279               100.000  m   |      20.00000       2000.00|       8.00000        800.00|
  CURB AND GUTTER, REMOVE                 |                            |                            |
0007 202-03729               225.850  m   |      65.00000      14680.25|      12.00000       2710.20|
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0008 202-51133               450.000  m   |      16.45000       7402.50|       1.00000        450.00|
  RAILING, REMOVE                         |                            |                            |
0009 202-51328                        LUMP|   92500.00000      92500.00|  137224.00000     137224.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0010 202-52710               110.000  m2  |      12.70000       1397.00|       6.00000        660.00|
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0011 202-60820               160.000  m2  |      11.00000       1760.00|       8.30000       1328.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-60822              1130.000  m2  |       6.00000       6780.00|       5.80000       6554.00|
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0013 202-91385                 2.000  EACH|     500.00000       1000.00|     200.00000        400.00|
  INLET, REMOVE                           |                            |                            |
0014 202-93995                 1.000  EACH|     450.00000        450.00|     322.00000        322.00|
  SIGNAL POLE FOUNDATION, REMOVE          |                            |                            |
0015 203-02000                85.000  m3  |       9.50000        807.50|      26.00000       2210.00|
  EXCAVATION, COMMON                      |                            |                            |
0016 205-02224               170.000  m   |       5.00000        850.00|       5.66000        962.20|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0017 211-02060                 2.000  m3  |      90.00000        180.00|      85.00000        170.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0018 303-52308               105.000  Mg  |      20.00000       2100.00|      36.00000       3780.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   775,912.47                                                  ROUTE : US 224
     CALL ORDER   : 310                     CONTRACT ID : B -25153-A                   COUNTIES : ADAMS
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817530              |(5) 35-1609544              |
                                          |PIONEER ASSOCIATES, INC.    |SCHUTT-LOOKABILL CO         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 305-05206               190.000  Mg  |      65.15000      12378.50|      90.18000      17134.20|
  WIDENING WITH HMA                       |                            |                            |
0020 402-05477               160.000  Mg  |      56.43000       9028.80|      60.00000       9600.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0021 406-05521              2040.000  m2  |       0.11000        224.40|       0.12000        244.80|
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 503-03489                72.000  EACH|       8.00000        576.00|      12.00000        864.00|
  RETROFITTED TIE BARS                    |                            |                            |
0023 503-05310                22.000  m   |     380.00000       8360.00|     412.00000       9064.00|
  TERMINAL JOINT                          |                            |                            |
0024 604-06069                13.000  m2  |      45.55000        592.15|      70.00000        910.00|
  CURB RAMP, CONCRETE                     |                            |                            |
0025 604-90256                29.000  m2  |      45.75000       1326.75|      45.00000       1305.00|
  SIDEWALK, CONCRETE, 150 mm              |                            |                            |
0026 604-91531                97.000  m2  |      25.15000       2439.55|      40.00000       3880.00|
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0027 605-06090                14.500  m   |      51.00000        739.50|      30.00000        435.00|
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0028 605-52807                75.000  m   |      55.50000       4162.50|      55.00000       4125.00|
  CURB AND GUTTER, COMBINED               |                            |                            |
0029 605-95635                30.200  m   |      81.00000       2446.20|      40.00000       1208.00|
  CURB, CONCRETE, INTEGRAL, MODIFIED      |                            |                            |
0030 610-05527                19.000  Mg  |     108.50000       2061.50|     115.00000       2185.00|
  HMA FOR APPROACHES                      |                            |                            |
0031 610-06259               221.700  m2  |      57.30000      12703.41|      68.00000      15075.60|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0032 621-06575               110.000  m2  |      25.15000       2766.50|      29.00000       3190.00|
  SODDING, NURSERY                        |                            |                            |
0033 702-51863              1688.000  EACH|       5.00000       8440.00|       6.00000      10128.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0034 702-90522                 4.000  EACH|     675.00000       2700.00|     300.00000       1200.00|
  ROADWAY DRAINS, RESET                   |                            |                            |
0035 703-51030              3472.000  kg  |       1.30000       4513.60|       1.22000       4235.84|
  REINFORCING STEEL                       |                            |                            |
0036 703-51032             27960.000  kg  |       1.40000      39144.00|       1.32000      36907.20|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0037 703-97936               116.000  EACH|      16.95000       1966.20|      17.80000       2064.80|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0038 704-51002               233.000  m3  |     325.00000      75725.00|     475.95000     110896.35|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   775,912.47                                                  ROUTE : US 224
     CALL ORDER   : 310                     CONTRACT ID : B -25153-A                   COUNTIES : ADAMS
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817530              |(5) 35-1609544              |
                                          |PIONEER ASSOCIATES, INC.    |SCHUTT-LOOKABILL CO         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 706-03278                 2.000  EACH|    2840.00000       5680.00|    3500.00000       7000.00|
  CONCRETE BRIDGE RAILING TRANSITION,     |                            |                            |
  MODIFIED , TX                           |                            |                            |
0040 706-06349               144.600  m   |     260.00000      37596.00|     335.00000      48441.00|
  RAILING, TX                             |                            |                            |
0041 707-05972                26.200  m2  |     360.00000       9432.00|     292.00000       7650.40|
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 533 mm X 914 mm                     |                            |                            |
0042 707-05978               349.500  m2  |     320.00000     111840.00|     274.50000      95937.75|
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 533 mm X 1219 mm                    |                            |                            |
0043 708-07012               130.000  m   |      45.00000       5850.00|      30.00000       3900.00|
  GROUT, BOX BEAM JOINTS                  |                            |                            |
0044 708-51813                 1.400  m2  |    3900.00000       5460.00|    4485.00000       6279.00|
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0045 708-51814                 1.400  m2  |      35.00000         49.00|      40.00000         56.00|
  WELDED STEEL WIRE FABRIC                |                            |                            |
0046 709-51821                        LUMP|    8720.00000       8720.00|    9219.00000       9219.00|
  SURFACE SEAL                            |                            |                            |
0047 715-05149                17.400  m   |      85.00000       1479.00|      80.00000       1392.00|
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0048 720-45045                 2.000  EACH|    1300.00000       2600.00|    1600.00000       3200.00|
  INLET, J10                              |                            |                            |
0049 720-97865                 1.000  EACH|    1650.00000       1650.00|    2800.00000       2800.00|
  MANHOLE, C2, MODIFIED                   |                            |                            |
0050 728-98377                        LUMP|    4340.00000       4340.00|    6190.00000       6190.00|
  MASONRY COATING                         |                            |                            |
0051 801-03290                 1.000  EACH|     151.00000        151.00|     174.00000        174.00|
  CONSTRUCTION SIGN, C                    |                            |                            |
0052 801-04308                 5.000  EACH|     260.00000       1300.00|     300.00000       1500.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0053 801-06605                 8.000  EACH|     132.00000       1056.00|     152.00000       1216.00|
  BARRICADE, IIIA                         |                            |                            |
0054 801-06606                 8.000  EACH|     160.00000       1280.00|     184.00000       1472.00|
  BARRICADE, IIIB                         |                            |                            |
0055 801-06625                36.000  EACH|      83.00000       2988.00|      96.00000       3456.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0056 801-06640                15.000  EACH|     151.00000       2265.00|     174.00000       2610.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0057 801-06775                        LUMP|    6625.00000       6625.00|    5720.00000       5720.00|
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   775,912.47                                                  ROUTE : US 224
     CALL ORDER   : 310                     CONTRACT ID : B -25153-A                   COUNTIES : ADAMS
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817530              |(5) 35-1609544              |
                                          |PIONEER ASSOCIATES, INC.    |SCHUTT-LOOKABILL CO         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 805-01815                 1.000  EACH|    1978.20000       1978.20|    1898.00000       1898.00|
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0059 805-04148                 1.000  EACH|    4070.00000       4070.00|    4945.00000       4945.00|
  STRAIN POLE, RELOCATE                   |                            |                            |
0060 807-02428                 2.000  EACH|     850.00000       1700.00|     575.00000       1150.00|
  LIGHTING FOUNDATION, CONCRETE, WITH     |                            |                            |
  GROUNDING, 750 mm X 750 mm X 2500 mm    |                            |                            |
0061 807-02819                 2.000  EACH|     255.00000        510.00|     276.00000        552.00|
  LIGHTING RECEPTACLE, SINGLE, WATERPROOF |                            |                            |
0062 807-02820                 2.000  EACH|    2800.00000       5600.00|    3738.00000       7476.00|
  LIGHT POLE BASE, CAST IRON, ORNAMENTAL  |                            |                            |
0063 807-02824                 2.000  EACH|    2136.50000       4273.00|    3278.00000       6556.00|
  LUMINAIRE, HIGH PRESSURE SODIUM, 100    |                            |                            |
  WATT, ORNAMENTAL                        |                            |                            |
0064 807-92585                 2.000  EACH|     340.00000        680.00|     667.00000       1334.00|
  LIGHT POLE RESET                        |                            |                            |
0065 808-06713               420.000  m   |       0.70000        294.00|       0.80000        336.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0066 808-06714               345.000  m   |       0.70000        241.50|       0.80000        276.00|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0067 808-06726                14.000  m   |      30.50000        427.00|      35.00000        490.00|
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0068 808-75998                 7.000  EACH|      88.00000        616.00|     101.00000        707.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0069 608-04395                 1.000  Mg  |     150.00000        150.00|     100.00000        100.00|
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            |
     SECTION TOTALS                       |             $    712,294.51|             $    792,231.06|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    712,294.51|             $    792,231.06|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,040,244.26                                                  ROUTE : HOHMAN AVENUE
     CALL ORDER   : 314                     CONTRACT ID : B -25403-B                   COUNTIES : LAKE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 08/16/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N877013

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $  1,920,353.52     100.0000%
   2   35-1035114     SUPERIOR CONSTRUCTION CO                                               $  1,992,287.98     103.7458%
   3   35-1212938     ATLAS EXCAVATING, INC.                                                 $  2,039,792.71     106.2196%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,166,186.16     112.8014%
====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1035114              |(3) 35-1212938
                                          |KANKAKEE VALLEY CONSTRUCTION|SUPERIOR CONSTRUCTION CO    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1382.06000      11056.48|    1250.00000      10000.00|    1200.00000        9600.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   30936.00000      30936.00|   10000.00000      10000.00|   20000.00000       20000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   94984.24000      94984.24|  100000.00000     100000.00|  105000.00000      105000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   28495.26000      28495.26|   30000.00000      30000.00|   25000.00000       25000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01261                 1.000  EACH|     250.00000        250.00|     500.00000        500.00|     800.00000         800.00
  TESTING FOR ASBESTOS                    |                            |                            |
0006 202-02241                80.000  m   |      14.00000       1120.00|       0.01000          0.80|      10.30000         824.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02286                 1.000  EACH|  118953.81000     118953.81|  167000.00000     167000.00|  109000.00000      109000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0008 202-60820               300.000  m2  |       2.13000        639.00|       5.50000       1650.00|       8.00000        2400.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000               333.000  m3  |      26.93000       8967.69|      35.00000      11655.00|      19.00000        6327.00
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02070              5569.000  m3  |       6.88000      38314.72|      13.00000      72397.00|      15.50000       86319.50
  BORROW                                  |                            |                            |
0011 205-02224               300.000  m   |       7.10000       2130.00|       7.10000       2130.00|       6.50000        1950.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0012 206-51220               163.200  m3  |      32.66000       5330.11|      30.00000       4896.00|      70.00000       11424.00
  EXCAVATION, WET                         |                            |                            |
0013 206-51230               489.000  m3  |      26.56000      12987.84|      20.00000       9780.00|      23.00000       11247.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,040,244.26                                                  ROUTE : HOHMAN AVENUE
     CALL ORDER   : 314                     CONTRACT ID : B -25403-B                   COUNTIES : LAKE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1035114              |(3) 35-1212938
                                          |KANKAKEE VALLEY CONSTRUCTION|SUPERIOR CONSTRUCTION CO    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 206-51235                        LUMP|  173080.55000     173080.55|  105000.00000     105000.00|  103000.00000      103000.00
  COFFERDAM                               |                            |                            |
0015 211-02060               520.000  m3  |      38.79000      20170.80|      20.00000      10400.00|      31.00000       16120.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 211-06467                40.500  m3  |      41.48000       1679.94|      70.00000       2835.00|     105.00000        4252.50
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0017 303-52308               132.000  Mg  |      37.06000       4891.92|      28.00000       3696.00|      15.50000        2046.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0018 303-98541               127.000  Mg  |      37.06000       4706.62|      30.00000       3810.00|      16.50000        2095.50
  COMPACTED AGGREGATE FOR DRIVES, 0, 53   |                            |                            |
0019 402-05468              2736.000  Mg  |      30.00000      82080.00|      30.00000      82080.00|      32.00000       87552.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0020 402-05474               627.000  Mg  |      36.80000      23073.60|      31.50000      19750.50|      33.50000       21004.50
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0021 402-05477               285.000  Mg  |      41.80000      11913.00|      46.00000      13110.00|      48.00000       13680.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0022 406-05520                 7.000  Mg  |     250.00000       1750.00|     470.00000       3290.00|     500.00000        3500.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 501-05090               220.000  m2  |      42.93000       9444.60|      55.00000      12100.00|      51.00000       11220.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0024 601-01128                 1.000  EACH|     910.00000        910.00|    1300.00000       1300.00|    1050.00000        1050.00
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0025 601-04792                 3.000  EACH|    1210.00000       3630.00|    1500.00000       4500.00|    1400.00000        4200.00
  GUARDRAIL TRANSITION , TGB              |                            |                            |
0026 601-06037                 4.000  EACH|     655.00000       2620.00|     725.00000       2900.00|     700.00000        2800.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0027 601-99105                34.960  m   |      62.00000       2167.52|      50.00000       1748.00|      64.00000        2237.44
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 604-06069                71.000  m2  |      37.12000       2635.52|      31.00000       2201.00|      49.00000        3479.00
  CURB RAMP, CONCRETE                     |                            |                            |
0029 604-91531               400.000  m2  |      26.89000      10756.00|      26.50000      10600.00|      29.00000       11600.00
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0030 605-52807               472.000  m   |      37.86000      17869.92|      48.00000      22656.00|      46.00000       21712.00
  CURB AND GUTTER, COMBINED               |                            |                            |
0031 610-05527              1180.000  Mg  |      50.10000      59118.00|      40.00000      47200.00|      44.00000       51920.00
  HMA FOR APPROACHES                      |                            |                            |
0032 611-05330               245.160  m2  |      32.09000       7867.18|      34.00000       8335.44|      38.00000        9316.08
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0033 615-06530                 1.000  EACH|     127.82000        127.82|     540.00000        540.00|     520.00000         520.00
  POST, BENCHMARK                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,040,244.26                                                  ROUTE : HOHMAN AVENUE
     CALL ORDER   : 314                     CONTRACT ID : B -25403-B                   COUNTIES : LAKE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1035114              |(3) 35-1212938
                                          |KANKAKEE VALLEY CONSTRUCTION|SUPERIOR CONSTRUCTION CO    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 615-99189                 1.000  EACH|     950.87000        950.87|     400.00000        400.00|    1250.00000        1250.00
  PLAQUE, ALUMINUM                        |                            |                            |
0035 616-02320               786.000  m2  |       2.44000       1917.84|       3.00000       2358.00|       5.00000        3930.00
  GEOTEXTILES                             |                            |                            |
0036 616-06405               818.000  Mg  |      26.22000      21447.96|      23.00000      18814.00|      31.00000       25358.00
  RIPRAP, REVETMENT                       |                            |                            |
0037 621-06567                 5.000  kL  |       0.50000          2.50|       0.50000          2.50|       0.60000           3.00
  WATER                                   |                            |                            |
0038 621-06574              1000.000  m2  |       5.80000       5800.00|       5.80000       5800.00|       6.10000        6100.00
  SODDING                                 |                            |                            |
0039 622-05651                 5.000  EACH|     800.00000       4000.00|     800.00000       4000.00|     850.00000        4250.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 63 TO 88 mm , BURR OAK - 3, SWEET  |                            |                            |
  GUM -2                                  |                            |                            |
0040 701-01849              1123.250  m   |      64.16000      72067.72|     105.00000     117941.25|     115.00000      129173.75
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.92 mm, 356 mm                         |                            |                            |
0041 702-51005               178.960  m3  |     506.23000      90594.92|     500.00000      89480.00|     370.00000       66215.20
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0042 702-51100               300.000  kg  |       3.82000       1146.00|       9.60000       2880.00|       3.40000        1020.00
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0043 702-51110               588.000  kg  |       3.82000       2246.16|       6.00000       3528.00|       4.00000        2352.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0044 703-51030             24180.000  kg  |       1.87000      45216.60|       1.65000      39897.00|       1.60000       38688.00
  REINFORCING STEEL                       |                            |                            |
0045 703-51032             61904.000  kg  |       1.92000     118855.68|       1.75000     108332.00|       1.65000      102141.60
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0046 704-51002               748.900  m3  |     436.64000     326999.70|     325.00000     243392.50|     390.00000      292071.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0047 706-05733                 1.000  EACH|    1246.83000       1246.83|    1850.00000       1850.00|    1350.00000        1350.00
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0048 706-06372                 3.000  EACH|    1323.12000       3969.36|    2000.00000       6000.00|    1900.00000        5700.00
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                            |                            |
0049 706-51025               232.300  m   |     379.71000      88206.63|     275.00000      63882.50|     270.00000       62721.00
  CONCRETE, C, RAILING                    |                            |                            |
0050 707-05984               638.550  m   |     297.57000     190013.32|     500.00000     319275.00|     468.00000      298841.40
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                            |                            |
  III, 1143 mm X 406 mm                   |                            |                            |
0051 709-51821                        LUMP|    2402.40000       2402.40|    4960.00000       4960.00|    8500.00000        8500.00
  SURFACE SEAL                            |                            |                            |
0052 715-05048               460.000  m   |       7.52000       3459.20|      15.00000       6900.00|       6.00000        2760.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,040,244.26                                                  ROUTE : HOHMAN AVENUE
     CALL ORDER   : 314                     CONTRACT ID : B -25403-B                   COUNTIES : LAKE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1035114              |(3) 35-1212938
                                          |KANKAKEE VALLEY CONSTRUCTION|SUPERIOR CONSTRUCTION CO    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 715-05149                93.000  m   |      52.60000       4891.80|     128.00000      11904.00|     155.00000       14415.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0054 715-05152               113.000  m   |      65.40000       7390.20|     150.00000      16950.00|     300.00000       33900.00
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0055 715-05407                40.790  m   |       7.71000        314.49|      10.00000        407.90|      46.00000        1876.34
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0056 716-04832                10.000  m   |    1060.03000      10600.30|     507.00000       5070.00|    1400.00000       14000.00
  PIPE CASING, 9.525 mm, 450 mm           |                            |                            |
0057 718-52610               555.000  m3  |      11.75000       6521.25|      20.00000      11100.00|      40.00000       22200.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0058 718-99153              2350.000  m2  |       0.86000       2021.00|       1.25000       2937.50|       1.00000        2350.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0059 720-44000                 1.000  EACH|     190.00000        190.00|     300.00000        300.00|     300.00000         300.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0060 720-45230                 1.000  EACH|    1060.02000       1060.02|    2000.00000       2000.00|    1250.00000        1250.00
  CATCH BASIN, D6                         |                            |                            |
0061 720-45410                 1.000  EACH|    1337.05000       1337.05|    2300.00000       2300.00|    1500.00000        1500.00
  MANHOLE, C4                             |                            |                            |
0062 720-45415                 3.000  EACH|    2128.04000       6384.12|    5550.00000      16650.00|    2500.00000        7500.00
  MANHOLE, D4                             |                            |                            |
0063 720-45605                 5.500  m   |     829.12000       4560.16|     600.00000       3300.00|     430.00000        2365.00
  MANHOLE, RECONSTRUCT STRUCTURE          |                            |                            |
0064 720-94713                 4.000  EACH|    1595.02000       6380.08|    2050.00000       8200.00|    1600.00000        6400.00
  CATCH BASIN, C15, MODIFIED              |                            |                            |
0065 720-98555                 3.000  EACH|    1310.02000       3930.06|    1725.00000       5175.00|    1320.00000        3960.00
  INLET, C15                              |                            |                            |
0066 720-99417                 3.000  EACH|    1498.02000       4494.06|    1325.00000       3975.00|    1530.00000        4590.00
  CATCH BASIN, C15                        |                            |                            |
0067 801-04308                14.000  EACH|       5.00000         70.00|     121.00000       1694.00|     135.00000        1890.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0068 801-06605                 8.000  EACH|      80.00000        640.00|      61.00000        488.00|      75.00000         600.00
  BARRICADE, IIIA                         |                            |                            |
0069 801-06606                 6.000  EACH|      90.00000        540.00|      79.00000        474.00|      90.00000         540.00
  BARRICADE, IIIB                         |                            |                            |
0070 801-06625                28.000  EACH|      65.00000       1820.00|      78.00000       2184.00|      95.00000        2660.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0071 801-06640                18.000  EACH|      85.00000       1530.00|      89.00000       1602.00|     110.00000        1980.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0072 801-06775                        LUMP|    9081.58000       9081.58|    6328.80000       6328.80|   23000.00000       23000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0073 805-01815                 4.000  EACH|    1800.00000       7200.00|    1800.00000       7200.00|    1900.00000        7600.00
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,040,244.26                                                  ROUTE : HOHMAN AVENUE
     CALL ORDER   : 314                     CONTRACT ID : B -25403-B                   COUNTIES : LAKE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1035114              |(3) 35-1212938
                                          |KANKAKEE VALLEY CONSTRUCTION|SUPERIOR CONSTRUCTION CO    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0074 805-01842                 3.000  EACH|     500.00000       1500.00|     500.00000       1500.00|     525.00000        1575.00
  HANDHOLE, SIGNAL                        |                            |                            |
0075 805-02202                 3.000  EACH|     500.00000       1500.00|     500.00000       1500.00|     525.00000        1575.00
  SIGNAL DETECTOR HOUSING, DOUBLE         |                            |                            |
0076 805-06592               330.000  m   |      29.52000       9741.60|      29.52000       9741.60|      31.50000       10395.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0077 805-78069                 1.000  EACH|    6350.00000       6350.00|    6350.00000       6350.00|    7000.00000        7000.00
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 4 PHASE                         |                            |                            |
0078 805-78205                10.000  EACH|     375.00000       3750.00|     375.00000       3750.00|     410.00000        4100.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0079 805-78230                 2.000  EACH|     550.00000       1100.00|     550.00000       1100.00|     575.00000        1150.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0080 805-78355                 6.000  EACH|     370.00000       2220.00|     370.00000       2220.00|     400.00000        2400.00
  PEDESTRIAN SIGNAL HEAD, 305 mm          |                            |                            |
0081 805-78370                 4.000  EACH|     130.00000        520.00|     130.00000        520.00|     145.00000         580.00
  PEDESTRIAN PUSH BUTTON                  |                            |                            |
0082 805-78415                 3.000  EACH|     800.00000       2400.00|     800.00000       2400.00|     850.00000        2550.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0083 805-78445                 1.000  EACH|     450.00000        450.00|     450.00000        450.00|     475.00000         475.00
  SIGNAL SERVICE                          |                            |                            |
0084 805-78467               160.000  m   |       4.10000        656.00|       4.10000        656.00|       4.40000         704.00
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0085 805-78470               615.000  m   |       0.66000        405.90|       0.66000        405.90|       0.80000         492.00
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0086 805-78485                50.000  m   |       2.62000        131.00|       2.62000        131.00|       2.90000         145.00
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0087 805-78492                30.000  m   |       2.95000         88.50|       2.95000         88.50|       3.20000          96.00
  SIGNAL CABLE, INTERCONNECT, 7C 14GA.    |                            |                            |
0088 805-78510               280.000  m   |       1.97000        551.60|       1.97000        551.60|       2.10000         588.00
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0089 805-78795               218.000  m   |      22.96000       5005.28|      22.96000       5005.28|      25.00000        5450.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0090 805-78925                 1.000  EACH|     500.00000        500.00|     500.00000        500.00|     540.00000         540.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0091 805-81032                 4.000  EACH|    2900.00000      11600.00|    2900.00000      11600.00|    3100.00000       12400.00
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0092 805-86805                 1.000  EACH|    1600.00000       1600.00|    1600.00000       1600.00|    1775.00000        1775.00
  SERVICE POINT, I                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,040,244.26                                                  ROUTE : HOHMAN AVENUE
     CALL ORDER   : 314                     CONTRACT ID : B -25403-B                   COUNTIES : LAKE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1035114              |(3) 35-1212938
                                          |KANKAKEE VALLEY CONSTRUCTION|SUPERIOR CONSTRUCTION CO    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0093 805-86935                16.000  EACH|      15.00000        240.00|      15.00000        240.00|      16.00000         256.00
  INSULATING LINK, WATERPROOFED           |                            |                            |
0094 805-98335               216.000  m   |       9.84000       2125.44|       9.84000       2125.44|      10.50000        2268.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0095 805-98336               130.000  m   |       9.84000       1279.20|       9.84000       1279.20|      10.50000        1365.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0096 807-02191                 4.000  EACH|     500.00000       2000.00|     500.00000       2000.00|     540.00000        2160.00
  HANDHOLE, LIGHTING                      |                            |                            |
0097 807-02193                 1.000  EACH|     500.00000        500.00|     500.00000        500.00|     550.00000         550.00
  LIGHT STANDARD FOUNDATION, 915 mm DIA.  |                            |                            |
  X 2450 mm                               |                            |                            |
0098 807-04779                10.000  EACH|     400.00000       4000.00|     400.00000       4000.00|     440.00000        4400.00
  CONCRETE FOUNDATION WITH GROUNDING      |                            |                            |
0099 808-03439               120.000  m   |       9.02000       1082.40|       1.85000        222.00|       2.00000         240.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK, WHITE, 600 mm                |                            |                            |
0100 808-75054               570.000  m   |       3.20000       1824.00|       4.85000       2764.50|       5.10000        2907.00
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0101 808-75059               145.000  m   |       3.20000        464.00|       4.85000        703.25|       5.10000         739.50
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm                                  |                            |                            |
0102 808-75297                30.000  m   |       9.02000        270.60|       6.79000        203.70|       7.10000         213.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0103 808-75320                 1.000  EACH|      50.00000         50.00|      68.00000         68.00|      73.00000          73.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0104 808-95933               116.000  m   |       2.50000        290.00|       1.02000        118.32|       1.15000         133.40
  CURB PAINTING, YELLOW                   |                            |                            |
     SECTION TOTALS                       |             $  1,920,353.52|             $  1,992,287.98|                $  2,039,792.71
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,920,353.52|             $  1,992,287.98|                $  2,039,792.71
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,040,244.26                                                  ROUTE : HOHMAN AVENUE
     CALL ORDER   : 314                     CONTRACT ID : B -25403-B                   COUNTIES : LAKE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    2000.00000      16000.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   15000.00000      15000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  105000.00000     105000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   15000.00000      15000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01261                 1.000  EACH|    1000.00000       1000.00|                            |
  TESTING FOR ASBESTOS                    |                            |                            |
0006 202-02241                80.000  m   |      27.00000       2160.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02286                 1.000  EACH|  222051.97000     222051.97|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0008 202-60820               300.000  m2  |      10.00000       3000.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000               333.000  m3  |      20.00000       6660.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02070              5569.000  m3  |      10.00000      55690.00|                            |
  BORROW                                  |                            |                            |
0011 205-02224               300.000  m   |       7.10000       2130.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0012 206-51220               163.200  m3  |      50.00000       8160.00|                            |
  EXCAVATION, WET                         |                            |                            |
0013 206-51230               489.000  m3  |      12.00000       5868.00|                            |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0014 206-51235                        LUMP|  353332.13000     353332.13|                            |
  COFFERDAM                               |                            |                            |
0015 211-02060               520.000  m3  |      35.00000      18200.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 211-06467                40.500  m3  |      50.00000       2025.00|                            |
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0017 303-52308               132.000  Mg  |      24.00000       3168.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0018 303-98541               127.000  Mg  |      25.00000       3175.00|                            |
  COMPACTED AGGREGATE FOR DRIVES, 0, 53   |                            |                            |
0019 402-05468              2736.000  Mg  |      36.50000      99864.00|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,040,244.26                                                  ROUTE : HOHMAN AVENUE
     CALL ORDER   : 314                     CONTRACT ID : B -25403-B                   COUNTIES : LAKE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 402-05474               627.000  Mg  |      40.60000      25456.20|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0021 402-05477               285.000  Mg  |      52.30000      14905.50|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0022 406-05520                 7.000  Mg  |     580.00000       4060.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 501-05090               220.000  m2  |      50.00000      11000.00|                            |
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0024 601-01128                 1.000  EACH|    1300.00000       1300.00|                            |
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0025 601-04792                 3.000  EACH|    1500.00000       4500.00|                            |
  GUARDRAIL TRANSITION , TGB              |                            |                            |
0026 601-06037                 4.000  EACH|     725.00000       2900.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0027 601-99105                34.960  m   |      50.00000       1748.00|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 604-06069                71.000  m2  |      45.00000       3195.00|                            |
  CURB RAMP, CONCRETE                     |                            |                            |
0029 604-91531               400.000  m2  |      32.00000      12800.00|                            |
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0030 605-52807               472.000  m   |      32.00000      15104.00|                            |
  CURB AND GUTTER, COMBINED               |                            |                            |
0031 610-05527              1180.000  Mg  |      46.65000      55047.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0032 611-05330               245.160  m2  |      32.00000       7845.12|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0033 615-06530                 1.000  EACH|     150.00000        150.00|                            |
  POST, BENCHMARK                         |                            |                            |
0034 615-99189                 1.000  EACH|     500.00000        500.00|                            |
  PLAQUE, ALUMINUM                        |                            |                            |
0035 616-02320               786.000  m2  |       3.00000       2358.00|                            |
  GEOTEXTILES                             |                            |                            |
0036 616-06405               818.000  Mg  |      25.00000      20450.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0037 621-06567                 5.000  kL  |       0.50000          2.50|                            |
  WATER                                   |                            |                            |
0038 621-06574              1000.000  m2  |       5.80000       5800.00|                            |
  SODDING                                 |                            |                            |
0039 622-05651                 5.000  EACH|     800.00000       4000.00|                            |
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 63 TO 88 mm , BURR OAK - 3, SWEET  |                            |                            |



  GUM -2                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,040,244.26                                                  ROUTE : HOHMAN AVENUE
     CALL ORDER   : 314                     CONTRACT ID : B -25403-B                   COUNTIES : LAKE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 701-01849              1123.250  m   |     115.00000     129173.75|                            |
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.92 mm, 356 mm                         |                            |                            |
0041 702-51005               178.960  m3  |     800.00000     143168.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0042 702-51100               300.000  kg  |       9.00000       2700.00|                            |
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0043 702-51110               588.000  kg  |       9.00000       5292.00|                            |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0044 703-51030             24180.000  kg  |       1.50000      36270.00|                            |
  REINFORCING STEEL                       |                            |                            |
0045 703-51032             61904.000  kg  |       1.55000      95951.20|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0046 704-51002               748.900  m3  |     200.00000     149780.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0047 706-05733                 1.000  EACH|    1700.00000       1700.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0048 706-06372                 3.000  EACH|    3000.00000       9000.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                            |                            |
0049 706-51025               232.300  m   |     350.00000      81305.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0050 707-05984               638.550  m   |     350.00000     223492.50|                            |
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                            |                            |
  III, 1143 mm X 406 mm                   |                            |                            |
0051 709-51821                        LUMP|    5000.00000       5000.00|                            |
  SURFACE SEAL                            |                            |                            |
0052 715-05048               460.000  m   |      14.00000       6440.00|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0053 715-05149                93.000  m   |      80.00000       7440.00|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0054 715-05152               113.000  m   |     100.00000      11300.00|                            |
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0055 715-05407                40.790  m   |      50.00000       2039.50|                            |
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0056 716-04832                10.000  m   |     160.00000       1600.00|                            |
  PIPE CASING, 9.525 mm, 450 mm           |                            |                            |
0057 718-52610               555.000  m3  |      16.00000       8880.00|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0058 718-99153              2350.000  m2  |       1.25000       2937.50|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0059 720-44000                 1.000  EACH|     250.00000        250.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,040,244.26                                                  ROUTE : HOHMAN AVENUE
     CALL ORDER   : 314                     CONTRACT ID : B -25403-B                   COUNTIES : LAKE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 720-45230                 1.000  EACH|    1000.00000       1000.00|                            |
  CATCH BASIN, D6                         |                            |                            |
0061 720-45410                 1.000  EACH|    3000.00000       3000.00|                            |
  MANHOLE, C4                             |                            |                            |
0062 720-45415                 3.000  EACH|    3000.00000       9000.00|                            |
  MANHOLE, D4                             |                            |                            |
0063 720-45605                 5.500  m   |     750.00000       4125.00|                            |
  MANHOLE, RECONSTRUCT STRUCTURE          |                            |                            |
0064 720-94713                 4.000  EACH|    1000.00000       4000.00|                            |
  CATCH BASIN, C15, MODIFIED              |                            |                            |
0065 720-98555                 3.000  EACH|    1600.00000       4800.00|                            |
  INLET, C15                              |                            |                            |
0066 720-99417                 3.000  EACH|    1000.00000       3000.00|                            |
  CATCH BASIN, C15                        |                            |                            |
0067 801-04308                14.000  EACH|     121.00000       1694.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0068 801-06605                 8.000  EACH|      61.00000        488.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0069 801-06606                 6.000  EACH|      79.00000        474.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0070 801-06625                28.000  EACH|      78.00000       2184.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0071 801-06640                18.000  EACH|      89.00000       1602.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0072 801-06775                        LUMP|    5000.00000       5000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0073 805-01815                 4.000  EACH|    1800.00000       7200.00|                            |
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0074 805-01842                 3.000  EACH|     500.00000       1500.00|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0075 805-02202                 3.000  EACH|     500.00000       1500.00|                            |
  SIGNAL DETECTOR HOUSING, DOUBLE         |                            |                            |
0076 805-06592               330.000  m   |      29.52000       9741.60|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0077 805-78069                 1.000  EACH|    6350.00000       6350.00|                            |
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 4 PHASE                         |                            |                            |
0078 805-78205                10.000  EACH|     375.00000       3750.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0079 805-78230                 2.000  EACH|     550.00000       1100.00|                            |
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,040,244.26                                                  ROUTE : HOHMAN AVENUE
     CALL ORDER   : 314                     CONTRACT ID : B -25403-B                   COUNTIES : LAKE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0080 805-78355                 6.000  EACH|     370.00000       2220.00|                            |
  PEDESTRIAN SIGNAL HEAD, 305 mm          |                            |                            |
0081 805-78370                 4.000  EACH|     130.00000        520.00|                            |
  PEDESTRIAN PUSH BUTTON                  |                            |                            |
0082 805-78415                 3.000  EACH|     800.00000       2400.00|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0083 805-78445                 1.000  EACH|     450.00000        450.00|                            |
  SIGNAL SERVICE                          |                            |                            |
0084 805-78467               160.000  m   |       4.10000        656.00|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0085 805-78470               615.000  m   |       0.66000        405.90|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0086 805-78485                50.000  m   |       2.62000        131.00|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0087 805-78492                30.000  m   |       2.95000         88.50|                            |
  SIGNAL CABLE, INTERCONNECT, 7C 14GA.    |                            |                            |
0088 805-78510               280.000  m   |       1.97000        551.60|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0089 805-78795               218.000  m   |      22.96000       5005.28|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0090 805-78925                 1.000  EACH|     500.00000        500.00|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0091 805-81032                 4.000  EACH|    2900.00000      11600.00|                            |
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0092 805-86805                 1.000  EACH|    1600.00000       1600.00|                            |
  SERVICE POINT, I                        |                            |                            |
0093 805-86935                16.000  EACH|      15.00000        240.00|                            |
  INSULATING LINK, WATERPROOFED           |                            |                            |
0094 805-98335               216.000  m   |       9.84000       2125.44|                            |
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0095 805-98336               130.000  m   |       9.84000       1279.20|                            |
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0096 807-02191                 4.000  EACH|     500.00000       2000.00|                            |
  HANDHOLE, LIGHTING                      |                            |                            |
0097 807-02193                 1.000  EACH|     500.00000        500.00|                            |
  LIGHT STANDARD FOUNDATION, 915 mm DIA.  |                            |                            |
  X 2450 mm                               |                            |                            |
0098 807-04779                10.000  EACH|     400.00000       4000.00|                            |
  CONCRETE FOUNDATION WITH GROUNDING      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,040,244.26                                                  ROUTE : HOHMAN AVENUE
     CALL ORDER   : 314                     CONTRACT ID : B -25403-B                   COUNTIES : LAKE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0099 808-03439               120.000  m   |       1.85000        222.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK, WHITE, 600 mm                |                            |                            |
0100 808-75054               570.000  m   |       4.85000       2764.50|                            |
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0101 808-75059               145.000  m   |       4.85000        703.25|                            |
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm                                  |                            |                            |
0102 808-75297                30.000  m   |       6.79000        203.70|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0103 808-75320                 1.000  EACH|      68.00000         68.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0104 808-95933               116.000  m   |       1.02000        118.32|                            |
  CURB PAINTING, YELLOW                   |                            |                            |
     SECTION TOTALS                       |             $  2,166,186.16|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,166,186.16|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,629,267.32                                                  ROUTE : SR N63
     CALL ORDER   : 320                     CONTRACT ID : B -25662-A                   COUNTIES : VERMILLION
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 09/15/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0179013

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1212938     ATLAS EXCAVATING, INC.                                                 $  1,202,643.47     100.0000%
   2   35-1878024     RAGLE, INC.                                                            $  1,247,385.96     103.7203%
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,291,402.45     107.3803%
   4   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $  1,304,703.05     108.4862%
   5   35-1111003     WHITE CONSTRUCTION, INC.                                               $  1,343,710.21     111.7297%
   6   35-1447641     STRUCTURE CONTRACTORS                                                  $  1,350,851.30     112.3235%
   7   35-1128289     BEATY CONSTRUCTION, INC.                                               $  1,364,404.00     113.4504%
   8   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $  1,531,855.35     127.3740%
====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1878024              |(3) 35-1917625
                                          |ATLAS EXCAVATING, INC.      |RAGLE, INC.                 |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                14.000  MOS |     900.00000      12600.00|     900.00000      12600.00|    1800.00000       25200.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    9100.00000       9100.00|    6500.00000       6500.00|   23000.00000       23000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   60500.00000      60500.00|   63000.00000      63000.00|   65600.00000       65600.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-01901                 2.000  EACH|       0.01000          0.02|    8700.00000      17400.00|   15000.00000       30000.00
  TEMPORARY CROSSOVER, REMOVE             |                            |                            |
0005 202-02240               642.000  m2  |      12.50000       8025.00|      20.00000      12840.00|      25.00000       16050.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               395.000  m   |       8.30000       3278.50|       7.00000       2765.00|       8.00000        3160.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51328                        LUMP|  124000.00000     124000.00|  130000.00000     130000.00|   92000.00000       92000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-93741                 4.000  EACH|     200.00000        800.00|     165.00000        660.00|     200.00000         800.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0009 205-02224              2000.000  m   |       5.40000      10800.00|       2.00000       4000.00|       5.40000       10800.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 205-02229                60.000  m   |      15.00000        900.00|      15.00000        900.00|       7.50000         450.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0011 205-02236                 2.000  EACH|     100.00000        200.00|      60.00000        120.00|      60.00000         120.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,629,267.32                                                  ROUTE : SR N63
     CALL ORDER   : 320                     CONTRACT ID : B -25662-A                   COUNTIES : VERMILLION
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1878024              |(3) 35-1917625
                                          |ATLAS EXCAVATING, INC.      |RAGLE, INC.                 |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 210-05839                        LUMP|    8500.00000       8500.00|    4500.00000       4500.00|    4250.00000        4250.00
  TEMPORARY PIPE                          |                            |                            |
0013 211-06467                23.000  m3  |     100.00000       2300.00|      45.00000       1035.00|      50.00000        1150.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0014 213-52830                20.000  m3  |     140.00000       2800.00|     120.00000       2400.00|     200.00000        4000.00
  FLOWABLE MORTAR                         |                            |                            |
0015 303-52308               306.100  Mg  |      21.00000       6428.10|      20.00000       6122.00|      25.00000        7652.50
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 305-60415                 0.500  Mg  |    3900.00000       1950.00|    3750.00000       1875.00|    2000.00000        1000.00
  CRACKS AND JOINTS IN CONCRETE PAVEMENT  |                            |                            |
  OR BASE, FILL                           |                            |                            |
0017 402-05468                10.000  Mg  |     180.00000       1800.00|     177.00000       1770.00|     275.00000        2750.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0018 402-05474               189.000  Mg  |      68.00000      12852.00|      66.00000      12474.00|      45.00000        8505.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0019 402-05477               585.100  Mg  |      62.00000      36276.20|      59.00000      34520.90|      46.00000       26914.60
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0020 402-05479               218.000  Mg  |      65.50000      14279.00|      63.50000      13843.00|      47.00000       10246.00
  HMA SURFACE 12.5 mm, MAINLINE           |                            |                            |
0021 402-05481              1818.000  Mg  |      43.00000      78174.00|      41.00000      74538.00|      44.00000       79992.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0022 402-05487               554.800  Mg  |      56.00000      31068.80|      54.00000      29959.20|      48.00000       26630.40
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0023 402-05490               721.700  Mg  |      55.00000      39693.50|      53.00000      38250.10|      52.00000       37528.40
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0024 406-05520                 7.400  Mg  |     640.00000       4736.00|     620.00000       4588.00|     235.00000        1739.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 601-01522                 4.000  EACH|    1250.00000       5000.00|    1175.00000       4700.00|    1200.00000        4800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0026 601-02205                 1.000  EACH|    1550.00000       1550.00|    1440.00000       1440.00|    1450.00000        1450.00
  TEMPORARY GUARD RAIL TRANSITION, TGB    |                            |                            |
0027 601-02206               124.000  m   |      34.50000       4278.00|      33.00000       4092.00|      33.25000        4123.00
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0028 601-04746                 1.000  EACH|    1650.00000       1650.00|    1500.00000       1500.00|    1500.00000        1500.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0029 601-94689                 2.000  EACH|    2350.00000       4700.00|    2250.00000       4500.00|    2250.00000        4500.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0030 601-94690                 2.000  EACH|    3400.00000       6800.00|    3265.00000       6530.00|    3300.00000        6600.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0031 601-99105               158.000  m   |      31.00000       4898.00|      29.15000       4605.70|      29.25000        4621.50
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,629,267.32                                                  ROUTE : SR N63
     CALL ORDER   : 320                     CONTRACT ID : B -25662-A                   COUNTIES : VERMILLION
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1878024              |(3) 35-1917625
                                          |ATLAS EXCAVATING, INC.      |RAGLE, INC.                 |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 601-99108               170.000  m   |      45.00000       7650.00|      43.00000       7310.00|      43.25000        7352.50
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0033 602-06729                56.000  EACH|       8.80000        492.80|       6.00000        336.00|       8.50000         476.00
  BARRIER DELINEATOR                      |                            |                            |
0034 607-06335                10.000  m   |     160.00000       1600.00|      70.00000        700.00|     550.00000        5500.00
  PAVED SIDE DITCH, A , MODIFIED          |                            |                            |
0035 610-06257               650.000  m2  |      48.00000      31200.00|      54.00000      35100.00|      67.00000       43550.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0036 611-52817                 2.000  EACH|   40000.00000      80000.00|   30000.00000      60000.00|    8900.00000       17800.00
  TEMPORARY CROSSOVER, B                  |                            |                            |
0037 616-02320               254.000  m2  |       5.30000       1346.20|       2.00000        508.00|       2.50000         635.00
  GEOTEXTILES                             |                            |                            |
0038 616-06405                82.000  Mg  |      22.50000       1845.00|      20.00000       1640.00|      32.00000        2624.00
  RIPRAP, REVETMENT                       |                            |                            |
0039 616-93772                10.000  EACH|     175.00000       1750.00|     100.00000       1000.00|     100.00000        1000.00
  INSPECTION HOLE                         |                            |                            |
0040 619-95457                        LUMP|   96000.00000      96000.00|  111000.00000     111000.00|   85600.00000       85600.00
  CLEAN AND PAINT STRUCTURAL STEEL        |                            |                            |
0041 621-01004                 3.000  EACH|     975.00000       2925.00|     500.00000       1500.00|    1000.00000        3000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0042 621-06559              2182.000  m2  |       0.60000       1309.20|       0.60000       1309.20|       0.60000        1309.20
  MULCHED SEEDING, R                      |                            |                            |
0043 621-06574              5556.000  m2  |       3.70000      20557.20|       1.50000       8334.00|       3.75000       20835.00
  SODDING                                 |                            |                            |
0044 621-06748              1000.000  m2  |       0.50000        500.00|       0.60000        600.00|       0.50000         500.00
  SEEDING , TEMPORARY                     |                            |                            |
0045 702-51005                14.200  m3  |     750.00000      10650.00|     600.00000       8520.00|    1575.00000       22365.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0046 702-51110               175.000  kg  |       7.00000       1225.00|       7.00000       1225.00|       9.00000        1575.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0047 702-51863               360.000  EACH|       9.50000       3420.00|       5.00000       1800.00|       8.00000        2880.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0048 703-51030             11409.000  kg  |       1.25000      14261.25|       1.04000      11865.36|       1.20000       13690.80
  REINFORCING STEEL                       |                            |                            |
0049 703-51032             78028.000  kg  |       1.30000     101436.40|       1.20000      93633.60|       1.40000      109239.20
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0050 703-97936               228.000  EACH|      18.50000       4218.00|      12.00000       2736.00|      10.00000        2280.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,629,267.32                                                  ROUTE : SR N63
     CALL ORDER   : 320                     CONTRACT ID : B -25662-A                   COUNTIES : VERMILLION
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1878024              |(3) 35-1917625
                                          |ATLAS EXCAVATING, INC.      |RAGLE, INC.                 |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 704-51002               349.500  m3  |     400.00000     139800.00|     550.00000     192225.00|     640.00000      223680.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0052 706-05732                 8.000  EACH|    1000.00000       8000.00|     900.00000       7200.00|    1200.00000        9600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0054 709-51821                        LUMP|   14000.00000      14000.00|   11590.00000      11590.00|   11000.00000       11000.00
  SURFACE SEAL                            |                            |                            |
0055 711-51877                        LUMP|    9000.00000       9000.00|   14000.00000      14000.00|   15000.00000       15000.00
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0056 711-96800              4752.000  EACH|       1.70000       8078.40|       1.60000       7603.20|       2.00000        9504.00
  STUD SHEAR CONNECTOR                    |                            |                            |
0057 726-58789                14.000  EACH|     500.00000       7000.00|     420.00000       5880.00|     650.00000        9100.00
  BEARING ASSEMBLY, ELASTOMERIC, II       |                            |                            |
0058 726-99095                16.000  EACH|     500.00000       8000.00|     420.00000       6720.00|     650.00000       10400.00
  BEARING ASSEMBLY, ELASTOMERIC, I        |                            |                            |
0059 801-04308                 4.000  EACH|     385.00000       1540.00|     365.00000       1460.00|     370.00000        1480.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0060 801-06207              9638.000  m   |       3.25000      31323.50|       3.15000      30359.70|       3.20000       30841.60
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0061 801-06469               826.000  m   |       5.90000       4873.40|       5.65000       4666.90|       5.70000        4708.20
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
0062 801-06605                 8.000  EACH|     135.00000       1080.00|     128.00000       1024.00|     130.00000        1040.00
  BARRICADE, IIIA                         |                            |                            |
0063 801-06606                16.000  EACH|     170.00000       2720.00|     163.00000       2608.00|     165.00000        2640.00
  BARRICADE, IIIB                         |                            |                            |
0064 801-06640                54.000  EACH|     235.00000      12690.00|     225.00000      12150.00|     230.00000       12420.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0065 801-06645                 8.000  EACH|      78.00000        624.00|      75.00000        600.00|      75.00000         600.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0066 801-06710               120.000  DAY |      18.00000       2160.00|      14.00000       1680.00|      16.00000        1920.00
  FLASHING ARROW SIGN                     |                            |                            |
0067 801-06775                        LUMP|   28000.00000      28000.00|   36000.00000      36000.00|   37700.00000       37700.00
  MAINTAINING TRAFFIC                     |                            |                            |
0068 808-06711              1401.000  m   |       0.20000        280.20|       0.21000        294.21|       0.21000         294.21
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0069 808-06713              5602.000  m   |       0.20000       1120.40|       0.21000       1176.42|       0.21000        1176.42
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0070 808-06714              5602.000  m   |       0.20000       1120.40|       0.21000       1176.42|       0.21000        1176.42
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0071 808-06716              1111.000  m   |       2.10000       2333.10|       1.95000       2166.45|       2.00000        2222.00
  LINE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,629,267.32                                                  ROUTE : SR N63
     CALL ORDER   : 320                     CONTRACT ID : B -25662-A                   COUNTIES : VERMILLION
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1878024              |(3) 35-1917625
                                          |ATLAS EXCAVATING, INC.      |RAGLE, INC.                 |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 808-75996                80.000  EACH|      11.00000        880.00|      10.00000        800.00|      11.00000         880.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0073 808-75998                89.000  EACH|      23.00000       2047.00|      37.00000       3293.00|      37.50000        3337.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0074 706-51025               269.000  m   |      72.00000      19368.00|      90.00000      24210.00|     100.00000       26900.00
  CONCRETE, C, RAILING                    |                            |                            |
0075 202-60820              6832.000  m2  |       1.60000      10931.20|       3.25000      22204.00|       3.00000       20496.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0076 401-05467              3942.000  m   |       0.85000       3350.70|       0.80000       3153.60|       1.00000        3942.00
  MILLED HMA CORRUGATIONS                 |                            |                            |
     SECTION TOTALS                       |             $  1,202,643.47|             $  1,247,385.96|                $  1,291,402.45
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,202,643.47|             $  1,247,385.96|                $  1,291,402.45
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,629,267.32                                                  ROUTE : SR N63
     CALL ORDER   : 320                     CONTRACT ID : B -25662-A                   COUNTIES : VERMILLION
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0906416              |(5) 35-1111003              |(6) 35-1447641
                                          |WEDDLE BROTHERS CONSTRUCTION|WHITE CONSTRUCTION, INC.    |STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                14.000  MOS |    1291.58000      18082.12|    1500.00000      21000.00|    1200.00000       16800.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   24815.98000      24815.98|   15000.00000      15000.00|   25000.00000       25000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   65235.15000      65235.15|   65000.00000      65000.00|   67000.00000       67000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-01901                 2.000  EACH|   15625.50000      31251.00|   14500.00000      29000.00|   18000.00000       36000.00
  TEMPORARY CROSSOVER, REMOVE             |                            |                            |
0005 202-02240               642.000  m2  |      18.96000      12172.32|      18.00000      11556.00|      22.00000       14124.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               395.000  m   |       8.20000       3239.00|      10.00000       3950.00|      15.00000        5925.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51328                        LUMP|  110389.69000     110389.69|  100000.00000     100000.00|  150000.00000      150000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-93741                 4.000  EACH|     380.22000       1520.88|     250.00000       1000.00|     165.00000         660.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0009 205-02224              2000.000  m   |       5.64000      11280.00|       5.75000      11500.00|       6.00000       12000.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 205-02229                60.000  m   |       7.79000        467.40|       8.00000        480.00|       8.00000         480.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0011 205-02236                 2.000  EACH|      62.50000        125.00|      65.00000        130.00|      60.00000         120.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0012 210-05839                        LUMP|    4427.23000       4427.23|    5400.00000       5400.00|    4300.00000        4300.00
  TEMPORARY PIPE                          |                            |                            |
0013 211-06467                23.000  m3  |      45.35000       1043.05|      28.00000        644.00|      75.00000        1725.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0014 213-52830                20.000  m3  |     235.31000       4706.20|     125.00000       2500.00|      90.00000        1800.00
  FLOWABLE MORTAR                         |                            |                            |
0015 303-52308               306.100  Mg  |      21.53000       6590.33|      23.55000       7208.66|      28.00000        8570.80
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 305-60415                 0.500  Mg  |    2089.84000       1044.92|    3750.00000       1875.00|    2000.00000        1000.00
  CRACKS AND JOINTS IN CONCRETE PAVEMENT  |                            |                            |
  OR BASE, FILL                           |                            |                            |
0017 402-05468                10.000  Mg  |     287.07000       2870.70|     177.00000       1770.00|     275.00000        2750.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0018 402-05474               189.000  Mg  |      47.08000       8898.12|      66.00000      12474.00|      45.00000        8505.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,629,267.32                                                  ROUTE : SR N63
     CALL ORDER   : 320                     CONTRACT ID : B -25662-A                   COUNTIES : VERMILLION
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0906416              |(5) 35-1111003              |(6) 35-1447641
                                          |WEDDLE BROTHERS CONSTRUCTION|WHITE CONSTRUCTION, INC.    |STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 402-05477               585.100  Mg  |      48.23000      28219.37|      59.00000      34520.90|      46.00000       26914.60
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0020 402-05479               218.000  Mg  |      49.38000      10764.84|      63.50000      13843.00|      47.00000       10246.00
  HMA SURFACE 12.5 mm, MAINLINE           |                            |                            |
0021 402-05481              1818.000  Mg  |      45.93000      83500.74|      41.00000      74538.00|      44.00000       79992.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0022 402-05487               554.800  Mg  |      50.52000      28028.50|      54.00000      29959.20|      48.00000       26630.40
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0023 402-05490               721.700  Mg  |      55.12000      39780.10|      53.00000      38250.10|      52.00000       37528.40
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0024 406-05520                 7.400  Mg  |     245.73000       1818.40|     620.00000       4588.00|     235.00000        1739.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 601-01522                 4.000  EACH|    1224.00000       4896.00|    1275.00000       5100.00|    1175.00000        4700.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0026 601-02205                 1.000  EACH|    1500.05000       1500.05|    1600.00000       1600.00|    1440.00000        1440.00
  TEMPORARY GUARD RAIL TRANSITION, TGB    |                            |                            |
0027 601-02206               124.000  m   |      34.38000       4263.12|      36.30000       4501.20|      33.00000        4092.00
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0028 601-04746                 1.000  EACH|    1562.55000       1562.55|    1650.00000       1650.00|    1500.00000        1500.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0029 601-94689                 2.000  EACH|    2343.83000       4687.66|    2475.00000       4950.00|    2250.00000        4500.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0030 601-94690                 2.000  EACH|    3401.15000       6802.30|    3600.00000       7200.00|    3265.00000        6530.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0031 601-99105               158.000  m   |      30.76000       4860.08|      32.00000       5056.00|      29.15000        4605.70
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0032 601-99108               170.000  m   |      44.81000       7617.70|      47.00000       7990.00|      43.00000        7310.00
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0033 602-06729                56.000  EACH|       8.85000        495.60|       8.00000        448.00|       7.65000         428.40
  BARRIER DELINEATOR                      |                            |                            |
0034 607-06335                10.000  m   |     109.05000       1090.50|     190.00000       1900.00|      65.00000         650.00
  PAVED SIDE DITCH, A , MODIFIED          |                            |                            |
0035 610-06257               650.000  m2  |      61.74000      40131.00|      55.00000      35750.00|      52.00000       33800.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0036 611-52817                 2.000  EACH|   11354.53000      22709.06|   23500.00000      47000.00|    9000.00000       18000.00
  TEMPORARY CROSSOVER, B                  |                            |                            |
0037 616-02320               254.000  m2  |       3.55000        901.70|       2.00000        508.00|       4.00000        1016.00
  GEOTEXTILES                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,629,267.32                                                  ROUTE : SR N63
     CALL ORDER   : 320                     CONTRACT ID : B -25662-A                   COUNTIES : VERMILLION
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0906416              |(5) 35-1111003              |(6) 35-1447641
                                          |WEDDLE BROTHERS CONSTRUCTION|WHITE CONSTRUCTION, INC.    |STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 616-06405                82.000  Mg  |      36.58000       2999.56|      24.00000       1968.00|      35.00000        2870.00
  RIPRAP, REVETMENT                       |                            |                            |
0039 616-93772                10.000  EACH|     209.68000       2096.80|      50.00000        500.00|       8.00000          80.00
  INSPECTION HOLE                         |                            |                            |
0040 619-95457                        LUMP|  114587.00000     114587.00|  125000.00000     125000.00|  128000.00000      128000.00
  CLEAN AND PAINT STRUCTURAL STEEL        |                            |                            |
0041 621-01004                 3.000  EACH|     963.57000       2890.71|    1000.00000       3000.00|    1000.00000        3000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0042 621-06559              2182.000  m2  |       0.59000       1287.38|       0.60000       1309.20|       0.60000        1309.20
  MULCHED SEEDING, R                      |                            |                            |
0043 621-06574              5556.000  m2  |       3.74000      20779.44|       4.50000      25002.00|       4.00000       22224.00
  SODDING                                 |                            |                            |
0044 621-06748              1000.000  m2  |       0.49000        490.00|       0.48000        480.00|       0.50000         500.00
  SEEDING , TEMPORARY                     |                            |                            |
0045 702-51005                14.200  m3  |     917.21000      13024.38|     917.00000      13021.40|    1200.00000       17040.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0046 702-51110               175.000  kg  |       6.02000       1053.50|       7.50000       1312.50|      15.00000        2625.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0047 702-51863               360.000  EACH|       7.29000       2624.40|      14.00000       5040.00|       8.00000        2880.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0048 703-51030             11409.000  kg  |       1.18000      13462.62|       1.30000      14831.70|       1.25000       14261.25
  REINFORCING STEEL                       |                            |                            |
0049 703-51032             78028.000  kg  |       1.33000     103777.24|       1.37000     106898.36|       1.50000      117042.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0050 703-97936               228.000  EACH|      13.03000       2970.84|      14.00000       3192.00|      15.00000        3420.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0051 704-51002               349.500  m3  |     548.96000     191861.52|     500.00000     174750.00|     400.00000      139800.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0052 706-05732                 8.000  EACH|    1250.04000      10000.32|    1100.00000       8800.00|    1000.00000        8000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0054 709-51821                        LUMP|   14279.62000      14279.62|   14700.00000      14700.00|   13000.00000       13000.00
  SURFACE SEAL                            |                            |                            |
0055 711-51877                        LUMP|   16403.37000      16403.37|   36000.00000      36000.00|   19000.00000       19000.00
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0056 711-96800              4752.000  EACH|       1.94000       9218.88|       1.80000       8553.60|       2.00000        9504.00
  STUD SHEAR CONNECTOR                    |                            |                            |
0057 726-58789                14.000  EACH|     627.17000       8780.38|    1300.00000      18200.00|     400.00000        5600.00
  BEARING ASSEMBLY, ELASTOMERIC, II       |                            |                            |
0058 726-99095                16.000  EACH|     621.26000       9940.16|    1400.00000      22400.00|     400.00000        6400.00
  BEARING ASSEMBLY, ELASTOMERIC, I        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,629,267.32                                                  ROUTE : SR N63
     CALL ORDER   : 320                     CONTRACT ID : B -25662-A                   COUNTIES : VERMILLION
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0906416              |(5) 35-1111003              |(6) 35-1447641
                                          |WEDDLE BROTHERS CONSTRUCTION|WHITE CONSTRUCTION, INC.    |STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 801-04308                 4.000  EACH|     380.22000       1520.88|     390.00000       1560.00|     400.00000        1600.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0060 801-06207              9638.000  m   |       3.28000      31612.64|       3.37000      32480.06|       3.25000       31323.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0061 801-06469               826.000  m   |       5.91000       4881.66|       6.04000       4989.04|       6.00000        4956.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
0062 801-06605                 8.000  EACH|     133.34000       1066.72|     137.00000       1096.00|     128.00000        1024.00
  BARRICADE, IIIA                         |                            |                            |
0063 801-06606                16.000  EACH|     169.80000       2716.80|     175.00000       2800.00|     163.00000        2608.00
  BARRICADE, IIIB                         |                            |                            |
0064 801-06640                54.000  EACH|     234.38000      12656.52|     240.00000      12960.00|     225.00000       12150.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0065 801-06645                 8.000  EACH|      78.13000        625.04|      80.00000        640.00|      75.00000         600.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0066 801-06710               120.000  DAY |      14.58000       1749.60|      15.00000       1800.00|      18.00000        2160.00
  FLASHING ARROW SIGN                     |                            |                            |
0067 801-06775                        LUMP|   41436.99000      41436.99|   37500.00000      37500.00|   60000.00000       60000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0068 808-06711              1401.000  m   |       0.24000        336.24|       0.23000        322.23|       0.21000         294.21
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0069 808-06713              5602.000  m   |       0.24000       1344.48|       0.23000       1288.46|       0.21000        1176.42
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0070 808-06714              5602.000  m   |       0.24000       1344.48|       0.23000       1288.46|       0.21000        1176.42
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0071 808-06716              1111.000  m   |       2.05000       2277.55|       2.10000       2333.10|       2.00000        2222.00
  LINE, REMOVE                            |                            |                            |
0072 808-75996                80.000  EACH|      10.42000        833.60|      10.75000        860.00|      10.00000         800.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0073 808-75998                89.000  EACH|      38.54000       3430.06|      40.00000       3560.00|      37.00000        3293.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0074 706-51025               269.000  m   |     117.05000      31486.45|     100.00000      26900.00|     125.00000       33625.00
  CONCRETE, C, RAILING                    |                            |                            |
0075 202-60820              6832.000  m2  |       2.27000      15508.64|       1.67000      11409.44|       6.00000       40992.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0076 401-05467              3942.000  m   |       1.41000       5558.22|       1.30000       5124.60|       1.50000        5913.00
  MILLED HMA CORRUGATIONS                 |                            |                            |
     SECTION TOTALS                       |             $  1,304,703.05|             $  1,343,710.21|                $  1,350,851.30
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,304,703.05|             $  1,343,710.21|                $  1,350,851.30
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,629,267.32                                                  ROUTE : SR N63
     CALL ORDER   : 320                     CONTRACT ID : B -25662-A                   COUNTIES : VERMILLION
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1128289              |(8) 35-1618530              |
                                          |BEATY CONSTRUCTION, INC.    |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                14.000  MOS |     700.00000       9800.00|    1250.00000      17500.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   23800.00000      23800.00|   20000.00000      20000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   71000.00000      71000.00|   76000.00000      76000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-01901                 2.000  EACH|   15000.00000      30000.00|   10000.00000      20000.00|
  TEMPORARY CROSSOVER, REMOVE             |                            |                            |
0005 202-02240               642.000  m2  |      15.00000       9630.00|      17.00000      10914.00|
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               395.000  m   |       8.50000       3357.50|      13.50000       5332.50|
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51328                        LUMP|  140100.50000     140100.50|   90000.00000      90000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-93741                 4.000  EACH|     180.00000        720.00|     225.00000        900.00|
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0009 205-02224              2000.000  m   |       6.00000      12000.00|       5.50000      11000.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 205-02229                60.000  m   |       8.00000        480.00|       8.00000        480.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0011 205-02236                 2.000  EACH|      65.00000        130.00|      65.00000        130.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0012 210-05839                        LUMP|    4600.00000       4600.00|   20000.00000      20000.00|
  TEMPORARY PIPE                          |                            |                            |
0013 211-06467                23.000  m3  |      51.00000       1173.00|      80.00000       1840.00|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0014 213-52830                20.000  m3  |      65.00000       1300.00|     150.00000       3000.00|
  FLOWABLE MORTAR                         |                            |                            |
0015 303-52308               306.100  Mg  |      30.00000       9183.00|      40.00000      12244.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 305-60415                 0.500  Mg  |    2160.00000       1080.00|    4000.00000       2000.00|
  CRACKS AND JOINTS IN CONCRETE PAVEMENT  |                            |                            |
  OR BASE, FILL                           |                            |                            |
0017 402-05468                10.000  Mg  |     300.00000       3000.00|     180.00000       1800.00|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0018 402-05474               189.000  Mg  |      49.00000       9261.00|      68.00000      12852.00|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,629,267.32                                                  ROUTE : SR N63
     CALL ORDER   : 320                     CONTRACT ID : B -25662-A                   COUNTIES : VERMILLION
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1128289              |(8) 35-1618530              |
                                          |BEATY CONSTRUCTION, INC.    |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 402-05477               585.100  Mg  |      50.00000      29255.00|      61.00000      35691.10|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0020 402-05479               218.000  Mg  |      51.00000      11118.00|      65.00000      14170.00|
  HMA SURFACE 12.5 mm, MAINLINE           |                            |                            |
0021 402-05481              1818.000  Mg  |      48.00000      87264.00|      45.00000      81810.00|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0022 402-05487               554.800  Mg  |      52.00000      28849.60|      56.00000      31068.80|
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0023 402-05490               721.700  Mg  |      56.00000      40415.20|      55.00000      39693.50|
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0024 406-05520                 7.400  Mg  |     254.00000       1879.60|     650.00000       4810.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 601-01522                 4.000  EACH|    1270.00000       5080.00|    1250.00000       5000.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0026 601-02205                 1.000  EACH|    1550.00000       1550.00|    1250.00000       1250.00|
  TEMPORARY GUARD RAIL TRANSITION, TGB    |                            |                            |
0027 601-02206               124.000  m   |      36.00000       4464.00|      75.00000       9300.00|
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0028 601-04746                 1.000  EACH|    1500.00000       1500.00|    5000.00000       5000.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0029 601-94689                 2.000  EACH|    2430.00000       4860.00|    2400.00000       4800.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0030 601-94690                 2.000  EACH|    3525.00000       7050.00|    3500.00000       7000.00|
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0031 601-99105               158.000  m   |      31.50000       4977.00|      42.00000       6636.00|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0032 601-99108               170.000  m   |      46.50000       7905.00|      57.00000       9690.00|
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0033 602-06729                56.000  EACH|       9.00000        504.00|       7.50000        420.00|
  BARRIER DELINEATOR                      |                            |                            |
0034 607-06335                10.000  m   |     285.00000       2850.00|     150.00000       1500.00|
  PAVED SIDE DITCH, A , MODIFIED          |                            |                            |
0035 610-06257               650.000  m2  |      46.60000      30290.00|      75.00000      48750.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0036 611-52817                 2.000  EACH|   14460.00000      28920.00|   50000.00000     100000.00|
  TEMPORARY CROSSOVER, B                  |                            |                            |
0037 616-02320               254.000  m2  |       3.00000        762.00|       2.50000        635.00|
  GEOTEXTILES                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,629,267.32                                                  ROUTE : SR N63
     CALL ORDER   : 320                     CONTRACT ID : B -25662-A                   COUNTIES : VERMILLION
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1128289              |(8) 35-1618530              |
                                          |BEATY CONSTRUCTION, INC.    |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 616-06405                82.000  Mg  |      39.00000       3198.00|      40.00000       3280.00|
  RIPRAP, REVETMENT                       |                            |                            |
0039 616-93772                10.000  EACH|     105.00000       1050.00|     200.00000       2000.00|
  INSPECTION HOLE                         |                            |                            |
0040 619-95457                        LUMP|  120000.00000     120000.00|  120000.00000     120000.00|
  CLEAN AND PAINT STRUCTURAL STEEL        |                            |                            |
0041 621-01004                 3.000  EACH|    1000.00000       3000.00|     950.00000       2850.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0042 621-06559              2182.000  m2  |       0.60000       1309.20|       0.60000       1309.20|
  MULCHED SEEDING, R                      |                            |                            |
0043 621-06574              5556.000  m2  |       4.75000      26391.00|       3.75000      20835.00|
  SODDING                                 |                            |                            |
0044 621-06748              1000.000  m2  |       0.50000        500.00|       0.50000        500.00|
  SEEDING , TEMPORARY                     |                            |                            |
0045 702-51005                14.200  m3  |    1100.00000      15620.00|    1500.00000      21300.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0046 702-51110               175.000  kg  |       7.50000       1312.50|      11.00000       1925.00|
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0047 702-51863               360.000  EACH|       8.80000       3168.00|       9.00000       3240.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0048 703-51030             11409.000  kg  |       1.05000      11979.45|       1.30000      14831.70|
  REINFORCING STEEL                       |                            |                            |
0049 703-51032             78028.000  kg  |       1.25000      97535.00|       1.50000     117042.00|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0050 703-97936               228.000  EACH|       8.00000       1824.00|      15.00000       3420.00|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0051 704-51002               349.500  m3  |     525.00000     183487.50|     700.00000     244650.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0052 706-05732                 8.000  EACH|    1650.00000      13200.00|    1250.00000      10000.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0054 709-51821                        LUMP|   18620.00000      18620.00|   15500.00000      15500.00|
  SURFACE SEAL                            |                            |                            |
0055 711-51877                        LUMP|   11500.00000      11500.00|   30000.00000      30000.00|
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0056 711-96800              4752.000  EACH|       1.75000       8316.00|       1.75000       8316.00|
  STUD SHEAR CONNECTOR                    |                            |                            |
0057 726-58789                14.000  EACH|     325.00000       4550.00|     750.00000      10500.00|
  BEARING ASSEMBLY, ELASTOMERIC, II       |                            |                            |
0058 726-99095                16.000  EACH|     415.00000       6640.00|     750.00000      12000.00|
  BEARING ASSEMBLY, ELASTOMERIC, I        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,629,267.32                                                  ROUTE : SR N63
     CALL ORDER   : 320                     CONTRACT ID : B -25662-A                   COUNTIES : VERMILLION
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1128289              |(8) 35-1618530              |
                                          |BEATY CONSTRUCTION, INC.    |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 801-04308                 4.000  EACH|     395.00000       1580.00|     110.00000        440.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0060 801-06207              9638.000  m   |       3.40000      32769.20|       3.50000      33733.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0061 801-06469               826.000  m   |       6.10000       5038.60|       5.50000       4543.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
0062 801-06605                 8.000  EACH|     140.00000       1120.00|     180.00000       1440.00|
  BARRICADE, IIIA                         |                            |                            |
0063 801-06606                16.000  EACH|     180.00000       2880.00|     120.00000       1920.00|
  BARRICADE, IIIB                         |                            |                            |
0064 801-06640                54.000  EACH|     250.00000      13500.00|      90.00000       4860.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0065 801-06645                 8.000  EACH|      81.00000        648.00|      45.00000        360.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0066 801-06710               120.000  DAY |      20.00000       2400.00|      20.00000       2400.00|
  FLASHING ARROW SIGN                     |                            |                            |
0067 801-06775                        LUMP|   76000.00000      76000.00|   50000.00000      50000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0068 808-06711              1401.000  m   |       0.25000        350.25|       0.20000        280.20|
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0069 808-06713              5602.000  m   |       0.25000       1400.50|       0.20000       1120.40|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0070 808-06714              5602.000  m   |       0.25000       1400.50|       0.20000       1120.40|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0071 808-06716              1111.000  m   |       2.10000       2333.10|       2.25000       2499.75|
  LINE, REMOVE                            |                            |                            |
0072 808-75996                80.000  EACH|      11.00000        880.00|      15.00000       1200.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0073 808-75998                89.000  EACH|      40.00000       3560.00|      25.00000       2225.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0074 706-51025               269.000  m   |     135.00000      36315.00|     125.00000      33625.00|
  CONCRETE, C, RAILING                    |                            |                            |
0075 202-60820              6832.000  m2  |       2.25000      15372.00|       3.50000      23912.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0076 401-05467              3942.000  m   |       0.90000       3547.80|       2.40000       9460.80|
  MILLED HMA CORRUGATIONS                 |                            |                            |
     SECTION TOTALS                       |             $  1,364,404.00|             $  1,531,855.35|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,364,404.00|             $  1,531,855.35|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   441,492.00                                                  ROUTE : VARIUOS
     CALL ORDER   : 330                     CONTRACT ID : B -25720-A                   COUNTIES : VARIOUS
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 09/30/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9999014
                                                                                                  N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1609544     SCHUTT-LOOKABILL CO                                                    $    375,383.55     100.0000%
   2   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    542,905.70     144.6269%
   3   35-1878024     RAGLE, INC.                                                            $    670,629.80     178.6518%
====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1364963              |(3) 35-1878024
                                          |SCHUTT-LOOKABILL CO         |ERBER & MILLIGAN CONSTR. CO.|RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   EMERGENCY BRIDGE REHABILITATION OR REPAIR
                                          |                            |                            |
0001 110-01001                        LUMP|   12500.00000      12500.00|   27500.00000      27500.00|   32000.00000       32000.00
  MOBILIZATION AND DEMOBILIZATION , FOR   |                            |                            |
  STR. NOS. 1 THROUGH 10 ONLY             |                            |                            |
0002 110-07025                 1.000  EACH|    4000.00000       4000.00|    4000.00000       4000.00|    4000.00000        4000.00
  MOBILIZATION AND DEMOBILIZATION ,       |                            |                            |
  INCIDENT, EMERGENCY APPROACH SLAB REPAIR|                            |                            |
0003 110-07025                 2.000  EACH|    5000.00000      10000.00|    5000.00000      10000.00|    5000.00000       10000.00
  MOBILIZATION AND DEMOBILIZATION ,       |                            |                            |
  INCIDENT, EMERGENCY DECK REPAIR         |                            |                            |
0004 110-07025                 1.000  EACH|    3000.00000       3000.00|    3000.00000       3000.00|    3000.00000        3000.00
  MOBILIZATION AND DEMOBILIZATION ,       |                            |                            |
  INCIDENT, EMERGENCY MUDWALL REPAIR      |                            |                            |
0005 110-07025                 1.000  EACH|    2000.00000       2000.00|    2000.00000       2000.00|    2000.00000        2000.00
  MOBILIZATION AND DEMOBILIZATION ,       |                            |                            |
  INCIDENT, EMERGENCY SCOUR MEASURES      |                            |                            |
0006 202-51368                72.000  SYS |      40.00000       2880.00|      50.00000       3600.00|     132.00000        9504.00
  SLOPEWALL, REMOVE                       |                            |                            |
0008 202-60820               240.000  SYS |      12.00000       2880.00|      15.00000       3600.00|      13.00000        3120.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-96035                24.000  LFT |    1000.00000      24000.00|     150.00000       3600.00|     350.00000        8400.00
  CONCRETE WALL, REMOVE , PORTIONS,       |                            |                            |
  EMERGENCY MUDWALL REPAIR                |                            |                            |
0011 211-02050                10.000  CYS |      75.00000        750.00|      40.00000        400.00|      22.00000         220.00
  B BORROW                                |                            |                            |
0013 213-52830                25.000  CYS |     117.00000       2925.00|     140.00000       3500.00|     160.00000        4000.00
  FLOWABLE MORTAR                         |                            |                            |
0015 506-06333                 5.000  SYS |     250.00000       1250.00|     280.00000       1400.00|     750.00000        3750.00
  PCCP PATCHING, FULL DEPTH               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   441,492.00                                                  ROUTE : VARIUOS
     CALL ORDER   : 330                     CONTRACT ID : B -25720-A                   COUNTIES : VARIOUS
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1364963              |(3) 35-1878024
                                          |SCHUTT-LOOKABILL CO         |ERBER & MILLIGAN CONSTR. CO.|RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 506-06333                13.000  SYS |     200.00000       2600.00|     280.00000       3640.00|     605.00000        7865.00
  PCCP PATCHING, FULL DEPTH , EMERGENCY   |                            |                            |
  APPROACH SLAB REPAIR                    |                            |                            |
0017 602-06639              1590.000  LFT |      18.00000      28620.00|      17.50000      27825.00|      39.00000       62010.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0018 602-06639               900.000  LFT |      34.09000      30681.00|      20.00000      18000.00|      20.00000       18000.00
  TEMPORARY CONCRETE BARRIER, ANCHORED ,  |                            |                            |
  EMERGENCY DECK REPAIR                   |                            |                            |
0019 610-05527                54.000  TON |      80.00000       4320.00|     120.00000       6480.00|     100.00000        5400.00
  HMA FOR APPROACHES                      |                            |                            |
0021 616-02320               100.000  SYS |       6.00000        600.00|       5.00000        500.00|       3.75000         375.00
  GEOTEXTILES , EMERGENCY SCOUR           |                            |                            |
  COUNTERMEASURES                         |                            |                            |
0022 616-05689               300.000  TON |      30.00000       9000.00|      45.00000      13500.00|      38.00000       11400.00
  RIPRAP, CLASS 2 , EMERGENCY SCOUR       |                            |                            |
  COUNTERMEASURES                         |                            |                            |
0023 616-51366                82.000  SYS |      80.00000       6560.00|     140.00000      11480.00|     205.00000       16810.00
  SLOPEWALL, CONCRETE, 5 IN.              |                            |                            |
0025 616-93772                10.000  EACH|     400.00000       4000.00|      50.00000        500.00|     160.00000        1600.00
  INSPECTION HOLE                         |                            |                            |
0027 702-90915                35.000  CYS |     474.83000      16619.05|     200.00000       7000.00|     950.00000       33250.00
  CONCRETE, A                             |                            |                            |
0029 703-51030              1250.000  LBS |       1.00000       1250.00|       1.00000       1250.00|       2.25000        2812.50
  REINFORCING STEEL                       |                            |                            |
0032 722-51401              1050.000  SFT |      12.00000      12600.00|      28.50000      29925.00|      43.00000       45150.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0033 722-51401               100.000  SFT |      25.00000       2500.00|      47.50000       4750.00|      63.00000        6300.00
  BRIDGE DECK PATCHING, FULL DEPTH ,      |                            |                            |
  EMERGENCY DECK REPAIR                   |                            |                            |
0034 722-51846                24.000  CYS |     300.00000       7200.00|     300.00000       7200.00|     300.00000        7200.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0036 722-51852               400.000  SFT |       8.00000       3200.00|      35.00000      14000.00|      62.00000       24800.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0037 722-51852               200.000  SFT |      15.00000       3000.00|      50.00000      10000.00|      73.00000       14600.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH ,   |                            |                            |
  EMERGENCY DECK REPAIR                   |                            |                            |
0038 722-97116              1950.000  SFT |      15.35000      29932.50|      20.00000      39000.00|      21.00000       40950.00
  BRIDGE DECK OVERLAY PATCHING            |                            |                            |
0040 724-03276               206.000  LFT |     100.00000      20600.00|     175.00000      36050.00|     235.00000       48410.00
  EXPANSION JOINT SEALING SYSTEM , REMOVE |                            |                            |
  AND REPLACE                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   441,492.00                                                  ROUTE : VARIUOS
     CALL ORDER   : 330                     CONTRACT ID : B -25720-A                   COUNTIES : VARIOUS
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1364963              |(3) 35-1878024
                                          |SCHUTT-LOOKABILL CO         |ERBER & MILLIGAN CONSTR. CO.|RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 724-03276               100.000  LFT |      50.00000       5000.00|     250.00000      25000.00|     200.00000       20000.00
  EXPANSION JOINT SEALING SYSTEM , REMOVE |                            |                            |
  AND REPLACE, JOINT REPLACEMENT          |                            |                            |
0044 724-03276               289.000  LFT |     100.00000      28900.00|     120.00000      34680.00|     135.00000       39015.00
  EXPANSION JOINT SEALING SYSTEM , REMOVE |                            |                            |
  AND REPLACE, REMOVE FLEXCON 2000        |                            |                            |
0046 801-06208             19260.000  LFT |       1.38000      26578.80|       1.35000      26001.00|       1.25000       24075.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  5 IN.                                   |                            |                            |
0047 801-06208              2000.000  LFT |       1.50000       3000.00|       1.35000       2700.00|       1.25000        2500.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  5 IN. , EMERGENCY                       |                            |                            |
0048 801-06640               105.000  EACH|      77.00000       8085.00|      90.00000       9450.00|      70.00000        7350.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0049 801-06640                50.000  EACH|      84.00000       4200.00|      90.00000       4500.00|      70.00000        3500.00
  CONSTRUCTION SIGN, A , EMERGENCY        |                            |                            |
0050 801-06710               119.000  DAY |      22.00000       2618.00|      17.50000       2082.50|      14.00000        1666.00
  FLASHING ARROW SIGN                     |                            |                            |
0051 801-06710                27.000  DAY |      40.00000       1080.00|      50.00000       1350.00|      14.00000         378.00
  FLASHING ARROW SIGN , EMERGENCY         |                            |                            |
0052 801-06775                        LUMP|    2131.00000       2131.00|    7500.00000       7500.00|    6500.00000        6500.00
  MAINTAINING TRAFFIC , EMERGENCY         |                            |                            |
  APPROACH SLAB REPAIR                    |                            |                            |
0053 801-06775                        LUMP|    2500.00000       2500.00|   10000.00000      10000.00|   12500.00000       12500.00
  MAINTAINING TRAFFIC , EMERGENCY DECK    |                            |                            |
  REPAIR                                  |                            |                            |
0054 801-06775                        LUMP|    2500.00000       2500.00|    8500.00000       8500.00|    5100.00000        5100.00
  MAINTAINING TRAFFIC , EMERGENCY MUDWALL |                            |                            |
  REPAIR                                  |                            |                            |
0055 801-06775                        LUMP|    1000.00000       1000.00|    5000.00000       5000.00|    5800.00000        5800.00
  MAINTAINING TRAFFIC , EMERGENCY SCOUR   |                            |                            |
  COUNTERMEASURES                         |                            |                            |
0056 801-06775                        LUMP|      50.00000         50.00|    1000.00000       1000.00|    4900.00000        4900.00
  MAINTAINING TRAFFIC , JOINT REPLACEMENT |                            |                            |
0057 801-06775                        LUMP|    2000.00000       2000.00|   10000.00000      10000.00|    4900.00000        4900.00
  MAINTAINING TRAFFIC , JOINT REPLACEMENT,|                            |                            |
   EMERGENCY REPAIR                       |                            |                            |
0058 801-06775                        LUMP|    4185.00000       4185.00|   12500.00000      12500.00|   15500.00000       15500.00
  MAINTAINING TRAFFIC , STR. NO. 1        |                            |                            |
0060 801-06775                        LUMP|    4185.00000       4185.00|   12500.00000      12500.00|   15500.00000       15500.00
  MAINTAINING TRAFFIC , STR. NO. 2        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   441,492.00                                                  ROUTE : VARIUOS
     CALL ORDER   : 330                     CONTRACT ID : B -25720-A                   COUNTIES : VARIOUS
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1364963              |(3) 35-1878024
                                          |SCHUTT-LOOKABILL CO         |ERBER & MILLIGAN CONSTR. CO.|RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 801-06775                        LUMP|    3639.00000       3639.00|   15000.00000      15000.00|   11000.00000       11000.00
  MAINTAINING TRAFFIC , STR. NO. 3        |                            |                            |
0062 801-06775                        LUMP|    1323.00000       1323.00|    8500.00000       8500.00|   11700.00000       11700.00
  MAINTAINING TRAFFIC , STR. NO. 4        |                            |                            |
0063 801-06775                        LUMP|    1323.00000       1323.00|   12500.00000      12500.00|   11700.00000       11700.00
  MAINTAINING TRAFFIC , STR. NO. 5        |                            |                            |
0064 801-06775                        LUMP|    6238.00000       6238.00|   15000.00000      15000.00|   15500.00000       15500.00
  MAINTAINING TRAFFIC , STR. NO. 6        |                            |                            |
0065 801-06775                        LUMP|    2103.00000       2103.00|    4500.00000       4500.00|    5700.00000        5700.00
  MAINTAINING TRAFFIC , STR. NO. 7        |                            |                            |
0066 801-06775                        LUMP|    2103.00000       2103.00|    4500.00000       4500.00|    5700.00000        5700.00
  MAINTAINING TRAFFIC , STR. NO. 8        |                            |                            |
0067 801-06775                        LUMP|    3531.00000       3531.00|    8500.00000       8500.00|    6100.00000        6100.00
  MAINTAINING TRAFFIC , STR. NO. 9        |                            |                            |
0068 808-06711              1780.000  LFT |       0.25000        445.00|       0.30000        534.00|       0.23000         409.40
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            |
0069 808-06711               500.000  LFT |       0.28000        140.00|       0.30000        150.00|       0.23000         115.00
  LINE, PAINT, BROKEN, WHITE, 4 IN. ,     |                            |                            |
  EMERGENCY                               |                            |                            |
0070 808-06713              1250.000  LFT |       0.25000        312.50|       0.30000        375.00|       0.21000         262.50
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0071 808-06713               500.000  LFT |       0.25000        125.00|       0.30000        150.00|       0.21000         105.00
  LINE, PAINT, SOLID, WHITE, 4 IN. ,      |                            |                            |
  EMERGENCY                               |                            |                            |
0072 808-06714              1250.000  LFT |       0.33000        412.50|       0.40000        500.00|       0.30000         375.00
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0073 808-06714               500.000  LFT |       0.36000        180.00|       0.40000        200.00|       0.30000         150.00
  LINE, PAINT, SOLID, YELLOW, 4 IN. ,     |                            |                            |
  EMERGENCY                               |                            |                            |
0074 808-06716              3340.000  LFT |       0.54000       1803.60|       0.75000       2505.00|       0.49000        1636.60
  LINE, REMOVE                            |                            |                            |
0075 808-06716               340.000  LFT |       0.60000        204.00|       0.75000        255.00|       0.49000         166.60
  LINE, REMOVE EMERGENCY DECK REPAIR      |                            |                            |
0076 808-75001               660.000  LFT |       0.31000        204.60|       0.38000        250.80|       0.28000         184.80
  LINE, PAINT, BROKEN, WHITE, 5 IN.       |                            |                            |
0077 808-75046              2580.000  LFT |       0.20000        516.00|       0.28000        722.40|       0.18000         464.40
  LINE, PAINT, SOLID, YELLOW, 5 IN.       |                            |                            |
0078 808-75046               500.000  LFT |       0.60000        300.00|       0.60000        300.00|       0.50000         250.00
  LINE, PAINT, SOLID, YELLOW, 5 IN. ,     |                            |                            |
  EMERGENCY                               |                            |                            |
0079 702-76240                 1.000  CYS |    3000.00000       3000.00|    2000.00000       2000.00|    3000.00000        3000.00
  CONCRETE , MODIFIED, EMERGENCY MUDWALL  |                            |                            |
  REPAIR                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   441,492.00                                                  ROUTE : VARIUOS
     CALL ORDER   : 330                     CONTRACT ID : B -25720-A                   COUNTIES : VARIOUS
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1364963              |(3) 35-1878024
                                          |SCHUTT-LOOKABILL CO         |ERBER & MILLIGAN CONSTR. CO.|RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    375,383.55|             $    542,905.70|                $    670,629.80
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    375,383.55|             $    542,905.70|                $    670,629.80
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   998,659.33                                                  ROUTE : CR 100N
     CALL ORDER   : 340                     CONTRACT ID : B -25766-A                   COUNTIES : FULTON
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 06/15/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9925011

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1339168     LAPORTE CONSTRUCTION CO                                                $    794,986.17     100.0000%
   2   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    867,511.12     109.1227%
   3   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    879,345.69     110.6114%
   4   35-1212938     ATLAS EXCAVATING, INC.                                                 $    948,628.57     119.3264%
   5   35-1523985     WIRTZ & YATES, INC.                                                    $    965,977.80     121.5087%
====================================================================================================================================
                                          |(1) 35-1339168              |(2) 35-1386990              |(3) 35-1582109
                                          |LAPORTE CONSTRUCTION CO     |ISOM, JACK CONSTRUCTION CO  |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                10.000  MOS |     957.15000       9571.50|    1000.00000      10000.00|    1245.00000       12450.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    6264.35000       6264.35|   25000.00000      25000.00|   10221.88000       10221.88
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   39335.22000      39335.22|   42000.00000      42000.00|   41909.17000       41909.17
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    8332.55000       8332.55|    6000.00000       6000.00|   12573.00000       12573.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   79871.54000      79871.54|   28000.00000      28000.00|   37904.20000       37904.20
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000              5176.000  m3  |       9.17000      47463.92|      10.50000      54348.00|      16.94000       87681.44
  EXCAVATION, COMMON                      |                            |                            |
0007 205-02224               223.000  m   |       5.45000       1215.35|       7.00000       1561.00|       5.45000        1215.35
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0008 205-02229               145.000  m   |       6.94000       1006.30|      12.00000       1740.00|       6.94000        1006.30
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0009 205-02232                25.200  m3  |      53.56000       1349.71|      70.00000       1764.00|      71.83000        1810.12
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0010 206-51220               516.400  m3  |      12.93000       6677.05|      35.00000      18074.00|      27.21000       14051.24
  EXCAVATION, WET                         |                            |                            |
0011 211-02060              1601.000  m3  |      26.89000      43050.89|      26.00000      41626.00|       0.01000          16.01
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 303-52308              2901.000  Mg  |      12.69000      36813.69|      17.00000      49317.00|      13.00000       37713.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
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                                                                                                                   PAGE : 340 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   998,659.33                                                  ROUTE : CR 100N
     CALL ORDER   : 340                     CONTRACT ID : B -25766-A                   COUNTIES : FULTON
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1339168              |(2) 35-1386990              |(3) 35-1582109
                                          |LAPORTE CONSTRUCTION CO     |ISOM, JACK CONSTRUCTION CO  |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 402-05474               802.000  Mg  |      36.50000      29273.00|      41.00000      32882.00|      44.50000       35689.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0014 402-05477               361.000  Mg  |      45.50000      16425.50|      49.00000      17689.00|      52.50000       18952.50
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0015 404-05514              1951.600  m2  |       3.68000       7181.89|       4.20000       8196.72|       4.15000        8099.14
  SEAL COAT, 5                            |                            |                            |
0016 405-05517                 7.700  Mg  |     365.00000       2810.50|     450.00000       3465.00|     300.00000        2310.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0017 406-05520                 1.300  Mg  |     165.00000        214.50|     225.00000        292.50|     225.00000         292.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 601-02103                38.100  m   |      38.00000       1447.80|      42.00000       1600.20|      40.00000        1524.00
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0019 601-06037                 4.000  EACH|     550.00000       2200.00|     675.00000       2700.00|     590.00000        2360.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0020 601-06374                 4.000  EACH|     405.00000       1620.00|     550.00000       2200.00|     600.00000        2400.00
  GUARDRAIL TRANSITION, TGS-1             |                            |                            |
0021 601-99105                60.960  m   |      30.50000       1859.28|      35.00000       2133.60|      32.00000        1950.72
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0022 610-05527               196.500  Mg  |      60.00000      11790.00|      70.00000      13755.00|      58.05000       11406.83
  HMA FOR APPROACHES                      |                            |                            |
0023 610-06257               183.600  m2  |      47.27000       8678.77|      53.00000       9730.80|      38.43000        7055.75
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0024 611-06498                 1.000  EACH|     120.00000        120.00|     175.00000        175.00|     156.00000         156.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0025 615-06505                13.000  EACH|     415.00000       5395.00|     550.00000       7150.00|     425.00000        5525.00
  MONUMENT, B                             |                            |                            |
0026 615-06527                 1.000  EACH|     590.00000        590.00|     650.00000        650.00|     400.00000         400.00
  MONUMENT, SECTION CORNER                |                            |                            |
0027 621-01004                 2.000  EACH|     300.00000        600.00|     600.00000       1200.00|     300.00000         600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0028 621-06545                 0.600  Mg  |     661.00000        396.60|     605.00000        363.00|     661.00000         396.60
  FERTILIZER                              |                            |                            |
0029 621-06548                 6.600  kg  |      49.50000        326.70|      59.00000        389.40|      49.50000         326.70
  SEED MIXTURE, CV                        |                            |                            |
0030 621-06553               117.000  kg  |       6.97000        815.49|       8.40000        982.80|       6.97000         815.49
  SEED MIXTURE, R                         |                            |                            |
0031 621-06557                27.700  kg  |      13.12000        363.42|       8.62000        238.77|      13.12000         363.42
  SEED MIXTURE, T                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   998,659.33                                                  ROUTE : CR 100N
     CALL ORDER   : 340                     CONTRACT ID : B -25766-A                   COUNTIES : FULTON
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1339168              |(2) 35-1386990              |(3) 35-1582109
                                          |LAPORTE CONSTRUCTION CO     |ISOM, JACK CONSTRUCTION CO  |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 621-06565                 4.200  Mg  |     505.00000       2121.00|     600.00000       2520.00|     505.00000        2121.00
  MULCHING MATERIAL                       |                            |                            |
0033 621-06567                17.000  kL  |       0.55000          9.35|       1.00000         17.00|       0.55000           9.35
  WATER                                   |                            |                            |
0034 621-06574               627.000  m2  |       3.98000       2495.46|       6.00000       3762.00|       3.98000        2495.46
  SODDING                                 |                            |                            |
0035 621-06575               275.000  m2  |       3.98000       1094.50|       6.00000       1650.00|       3.98000        1094.50
  SODDING, NURSERY                        |                            |                            |
0036 622-52436                 2.000  EACH|      20.00000         40.00|      25.00000         50.00|      25.00000          50.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0037 622-91786                85.000  EACH|       9.50000        807.50|      12.00000       1020.00|       9.50000         807.50
  SEEDLING                                |                            |                            |
0038 701-01849              1326.000  m   |      37.50000      49725.00|      85.00000     112710.00|      64.16000       85076.16
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.92 mm, 356 mm                         |                            |                            |
0039 701-99086                68.000  EACH|     145.00000       9860.00|     190.00000      12920.00|     160.29000       10899.72
  PILE TIP, STEEL SHELL                   |                            |                            |
0040 702-51005               228.200  m3  |     390.44000      89098.41|     424.00000      96756.80|     675.69000      154192.46
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0041 702-51015               163.800  m3  |     516.42000      84589.60|     424.00000      69451.20|     492.80000       80720.64
  CONCRETE, B, FOOTINGS                   |                            |                            |
0042 703-51030             11168.000  kg  |       0.97000      10832.96|       1.04000      11614.72|       0.99000       11056.32
  REINFORCING STEEL                       |                            |                            |
0043 703-51032             31212.000  kg  |       1.07000      33396.84|       1.28000      39951.36|       1.14000       35581.68
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0044 704-51002                60.700  m3  |     595.76000      36162.63|     457.00000      27739.90|     625.34000       37958.14
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0045 706-06344                34.290  m   |      94.00000       3223.26|     180.00000       6172.20|     160.00000        5486.40
  RAILING, TS-1                           |                            |                            |
0046 707-05979               154.450  m2  |     253.39000      39136.09|     291.00000      44944.95|     271.73000       41968.70
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 686 mm X 1219 mm                    |                            |                            |
0047 709-51821                        LUMP|    3013.20000       3013.20|    2000.00000       2000.00|    1490.00000        1490.00
  SURFACE SEAL                            |                            |                            |
0048 715-05119                22.000  m   |      87.20000       1918.40|      58.00000       1276.00|      57.54000        1265.88
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0049 715-05145                37.000  m   |     522.02000      19314.74|     396.00000      14652.00|     444.69000       16453.53
  PIPE, TYPE 1, CIRCULAR, 2400 mm         |                            |                            |
0050 715-05169               101.000  m   |     101.31000      10232.31|      56.00000       5656.00|      57.37000        5794.37
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0051 715-06691                 2.000  EACH|    2608.87000       5217.74|    2000.00000       4000.00|    3387.27000        6774.54
  CONCRETE ANCHOR, 2400 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   998,659.33                                                  ROUTE : CR 100N
     CALL ORDER   : 340                     CONTRACT ID : B -25766-A                   COUNTIES : FULTON
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1339168              |(2) 35-1386990              |(3) 35-1582109
                                          |LAPORTE CONSTRUCTION CO     |ISOM, JACK CONSTRUCTION CO  |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 715-46005                14.000  EACH|     253.29000       3546.06|     145.00000       2030.00|     159.45000        2232.30
  PIPE END SECTION, 375 mm                |                            |                            |
0053 724-51888                29.900  m   |     142.98000       4275.10|     110.00000       3289.00|     104.85000        3135.02
  STRUCTURAL EXPANSION JOINT, BS9         |                            |                            |
0054 801-04308                 8.000  EACH|     128.00000       1024.00|     250.00000       2000.00|     210.00000        1680.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0055 801-06605                 8.000  EACH|      69.00000        552.00|     155.00000       1240.00|     118.00000         944.00
  BARRICADE, IIIA                         |                            |                            |
0056 801-06606                 8.000  EACH|      89.00000        712.00|     170.00000       1360.00|     130.00000        1040.00
  BARRICADE, IIIB                         |                            |                            |
0057 801-06625                10.000  EACH|      98.00000        980.00|      92.00000        920.00|      69.00000         690.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0058 801-06640                20.000  EACH|      72.00000       1440.00|     100.00000       2000.00|      85.00000        1700.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0059 801-06775                        LUMP|     895.02000        895.02|    4000.00000       4000.00|    1500.00000        1500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0060 802-05701                 6.600  m   |      35.00000        231.00|      54.00000        356.40|      18.90000         124.74
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0061 802-76025                 1.120  m2  |     164.00000        183.68|     225.00000        252.00|     151.00000         169.12
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0062 805-06592                18.900  m   |      42.00000        793.80|      22.00000        415.80|      42.00000         793.80
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0063 808-03631              1390.000  m   |       3.60000       5004.00|       4.00000       5560.00|       3.50000        4865.00
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
     SECTION TOTALS                       |             $    794,986.17|             $    867,511.12|                $    879,345.69
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    794,986.17|             $    867,511.12|                $    879,345.69
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   998,659.33                                                  ROUTE : CR 100N
     CALL ORDER   : 340                     CONTRACT ID : B -25766-A                   COUNTIES : FULTON
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1523985              |
                                          |ATLAS EXCAVATING, INC.      |WIRTZ & YATES, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                10.000  MOS |    1200.00000      12000.00|    2000.00000      20000.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   15000.00000      15000.00|   16000.00000      16000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   47000.00000      47000.00|   40000.00000      40000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   50000.00000      50000.00|   12000.00000      12000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|  114000.00000     114000.00|   35000.00000      35000.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000              5176.000  m3  |      11.50000      59524.00|       9.81000      50776.56|
  EXCAVATION, COMMON                      |                            |                            |
0007 205-02224               223.000  m   |       6.00000       1338.00|       6.54000       1458.42|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0008 205-02229               145.000  m   |       8.00000       1160.00|       8.00000       1160.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0009 205-02232                25.200  m3  |      25.00000        630.00|      80.00000       2016.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0010 206-51220               516.400  m3  |      65.00000      33566.00|     104.57000      53999.95|
  EXCAVATION, WET                         |                            |                            |
0011 211-02060              1601.000  m3  |       0.01000         16.01|      25.00000      40025.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 303-52308              2901.000  Mg  |      14.00000      40614.00|      16.00000      46416.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0013 402-05474               802.000  Mg  |      38.50000      30877.00|      55.00000      44110.00|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0014 402-05477               361.000  Mg  |      47.50000      17147.50|      60.00000      21660.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0015 404-05514              1951.600  m2  |       3.90000       7611.24|       4.57000       8918.81|
  SEAL COAT, 5                            |                            |                            |
0016 405-05517                 7.700  Mg  |     380.00000       2926.00|     350.00000       2695.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0017 406-05520                 1.300  Mg  |     185.00000        240.50|     225.00000        292.50|
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 601-02103                38.100  m   |      40.00000       1524.00|      48.00000       1828.80|
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   998,659.33                                                  ROUTE : CR 100N
     CALL ORDER   : 340                     CONTRACT ID : B -25766-A                   COUNTIES : FULTON
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1523985              |
                                          |ATLAS EXCAVATING, INC.      |WIRTZ & YATES, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 601-06037                 4.000  EACH|     600.00000       2400.00|     700.00000       2800.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0020 601-06374                 4.000  EACH|     425.00000       1700.00|     720.00000       2880.00|
  GUARDRAIL TRANSITION, TGS-1             |                            |                            |
0021 601-99105                60.960  m   |      32.00000       1950.72|      38.40000       2340.86|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0022 610-05527               196.500  Mg  |      63.00000      12379.50|      64.00000      12576.00|
  HMA FOR APPROACHES                      |                            |                            |
0023 610-06257               183.600  m2  |      50.00000       9180.00|      60.00000      11016.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0024 611-06498                 1.000  EACH|     140.00000        140.00|     250.00000        250.00|
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0025 615-06505                13.000  EACH|     450.00000       5850.00|     500.00000       6500.00|
  MONUMENT, B                             |                            |                            |
0026 615-06527                 1.000  EACH|     615.00000        615.00|     600.00000        600.00|
  MONUMENT, SECTION CORNER                |                            |                            |
0027 621-01004                 2.000  EACH|     330.00000        660.00|     400.00000        800.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0028 621-06545                 0.600  Mg  |     700.00000        420.00|     800.00000        480.00|
  FERTILIZER                              |                            |                            |
0029 621-06548                 6.600  kg  |      51.00000        336.60|     100.00000        660.00|
  SEED MIXTURE, CV                        |                            |                            |
0030 621-06553               117.000  kg  |       7.50000        877.50|       8.50000        994.50|
  SEED MIXTURE, R                         |                            |                            |
0031 621-06557                27.700  kg  |      14.00000        387.80|      16.00000        443.20|
  SEED MIXTURE, T                         |                            |                            |
0032 621-06565                 4.200  Mg  |     550.00000       2310.00|     580.00000       2436.00|
  MULCHING MATERIAL                       |                            |                            |
0033 621-06567                17.000  kL  |       0.60000         10.20|       0.70000         11.90|
  WATER                                   |                            |                            |
0034 621-06574               627.000  m2  |       4.20000       2633.40|       5.00000       3135.00|
  SODDING                                 |                            |                            |
0035 621-06575               275.000  m2  |       4.20000       1155.00|       5.00000       1375.00|
  SODDING, NURSERY                        |                            |                            |
0036 622-52436                 2.000  EACH|      26.00000         52.00|      50.00000        100.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0037 622-91786                85.000  EACH|      10.30000        875.50|      11.50000        977.50|
  SEEDLING                                |                            |                            |
0038 701-01849              1326.000  m   |     100.00000     132600.00|      91.50000     121329.00|
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.92 mm, 356 mm                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   998,659.33                                                  ROUTE : CR 100N
     CALL ORDER   : 340                     CONTRACT ID : B -25766-A                   COUNTIES : FULTON
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1523985              |
                                          |ATLAS EXCAVATING, INC.      |WIRTZ & YATES, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 701-99086                68.000  EACH|     170.00000      11560.00|     170.00000      11560.00|
  PILE TIP, STEEL SHELL                   |                            |                            |
0040 702-51005               228.200  m3  |     320.00000      73024.00|     460.12000     104999.38|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0041 702-51015               163.800  m3  |     220.00000      36036.00|     391.94000      64199.77|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0042 703-51030             11168.000  kg  |       1.40000      15635.20|       1.40000      15635.20|
  REINFORCING STEEL                       |                            |                            |
0043 703-51032             31212.000  kg  |       1.45000      45257.40|       1.40000      43696.80|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0044 704-51002                60.700  m3  |     440.00000      26708.00|     600.00000      36420.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0045 706-06344                34.290  m   |     110.00000       3771.90|     185.00000       6343.65|
  RAILING, TS-1                           |                            |                            |
0046 707-05979               154.450  m2  |     400.00000      61780.00|     300.00000      46335.00|
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 686 mm X 1219 mm                    |                            |                            |
0047 709-51821                        LUMP|    2800.00000       2800.00|    2200.00000       2200.00|
  SURFACE SEAL                            |                            |                            |
0048 715-05119                22.000  m   |     100.00000       2200.00|      90.00000       1980.00|
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0049 715-05145                37.000  m   |     650.00000      24050.00|     450.00000      16650.00|
  PIPE, TYPE 1, CIRCULAR, 2400 mm         |                            |                            |
0050 715-05169               101.000  m   |      80.00000       8080.00|      40.00000       4040.00|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0051 715-06691                 2.000  EACH|    1450.00000       2900.00|    1000.00000       2000.00|
  CONCRETE ANCHOR, 2400 mm                |                            |                            |
0052 715-46005                14.000  EACH|     210.00000       2940.00|     140.00000       1960.00|
  PIPE END SECTION, 375 mm                |                            |                            |
0053 724-51888                29.900  m   |     125.00000       3737.50|     200.00000       5980.00|
  STRUCTURAL EXPANSION JOINT, BS9         |                            |                            |
0054 801-04308                 8.000  EACH|     150.00000       1200.00|     800.00000       6400.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0055 801-06605                 8.000  EACH|     100.00000        800.00|     300.00000       2400.00|
  BARRICADE, IIIA                         |                            |                            |
0056 801-06606                 8.000  EACH|     100.00000        800.00|     400.00000       3200.00|
  BARRICADE, IIIB                         |                            |                            |
0057 801-06625                10.000  EACH|     115.00000       1150.00|     120.00000       1200.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0058 801-06640                20.000  EACH|      76.00000       1520.00|     240.00000       4800.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   998,659.33                                                  ROUTE : CR 100N
     CALL ORDER   : 340                     CONTRACT ID : B -25766-A                   COUNTIES : FULTON
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1523985              |
                                          |ATLAS EXCAVATING, INC.      |WIRTZ & YATES, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 801-06775                        LUMP|    4500.00000       4500.00|    6000.00000       6000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0060 802-05701                 6.600  m   |      25.00000        165.00|      60.00000        396.00|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0061 802-76025                 1.120  m2  |     155.00000        173.60|     400.00000        448.00|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0062 805-06592                18.900  m   |      45.00000        850.50|      80.00000       1512.00|
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0063 808-03631              1390.000  m   |       3.80000       5282.00|       4.00000       5560.00|
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
     SECTION TOTALS                       |             $    948,628.57|             $    965,977.80|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    948,628.57|             $    965,977.80|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   705,257.80                                                  ROUTE : CR 47
     CALL ORDER   : 350                     CONTRACT ID : B -25792-A                   COUNTIES : LAWRENCE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 11/15/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9947018

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1310611     ROBERTSON, DUNCAN, INC.                                                $    591,174.96     100.0000%
   2   35-1385672     FORCE CONSTRUCTION                                                     $    626,652.72     106.0012%
   3   35-1801998     CLR, INC.                                                              $    632,076.44     106.9186%
   4   35-1128289     BEATY CONSTRUCTION, INC.                                               $    645,038.00     109.1111%
   5   35-1134435     FOERTSCH CONSTRUCTION                                                  $    673,904.65     113.9941%
   6   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    708,441.45     119.8361%
   7   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    715,028.67     120.9504%
   8   35-0918397     RIETH RILEY CONSTRUCTION                                               $    717,441.70     121.3586%
   9   35-1878024     RAGLE, INC.                                                            $    761,169.60     128.7553%
   10  35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $    766,967.25     129.7360%
   11  35-0626844     RUDOLPH, J.H. & CO                                                     $    921,572.92     155.8883%
====================================================================================================================================
                                          |(1) 35-1310611              |(2) 35-1385672              |(3) 35-1801998
                                          |ROBERTSON, DUNCAN, INC.     |FORCE CONSTRUCTION          |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                14.000  MOS |     950.00000      13300.00|    1355.00000      18970.00|    1000.00000       14000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    7500.00000       7500.00|   13900.00000      13900.00|   18000.00000       18000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   30000.00000      30000.00|   40290.00000      40290.00|   32450.00000       32450.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   15000.00000      15000.00|   16939.00000      16939.00|   16225.00000       16225.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   20000.00000      20000.00|   16355.00000      16355.00|   17100.00000       17100.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820                90.000  m2  |      18.00000       1620.00|      13.00000       1170.00|      11.40000        1026.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000              4380.000  m3  |       7.50000      32850.00|      12.77000      55932.60|       5.50000       24090.00
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02010              1083.000  m3  |      40.00000      43320.00|      19.05000      20631.15|      49.50000       53608.50
  EXCAVATION, ROCK                        |                            |                            |
0009 205-02224               440.000  m   |       3.00000       1320.00|       5.32000       2340.80|       4.50000        1980.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 205-06931               161.600  Mg  |       5.00000        808.00|      40.00000       6464.00|      15.00000        2424.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   705,257.80                                                  ROUTE : CR 47
     CALL ORDER   : 350                     CONTRACT ID : B -25792-A                   COUNTIES : LAWRENCE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1310611              |(2) 35-1385672              |(3) 35-1801998
                                          |ROBERTSON, DUNCAN, INC.     |FORCE CONSTRUCTION          |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0011 206-51215                45.000  m3  |     262.00000      11790.00|     223.00000      10035.00|     220.00000        9900.00
  EXCAVATION, X                           |                            |                            |
0012 206-51230                11.000  m3  |      50.00000        550.00|     188.00000       2068.00|     425.00000        4675.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0013 207-02045               783.000  m3  |       3.00000       2349.00|      17.00000      13311.00|       4.65000        3640.95
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0014 211-02060                 3.000  m3  |     500.00000       1500.00|      33.69000        101.07|      75.00000         225.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 211-06467                20.000  m3  |      30.00000        600.00|      33.18000        663.60|      80.00000        1600.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0016 303-04095               205.000  Mg  |      18.00000       3690.00|      22.20000       4551.00|      13.00000        2665.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0017 303-52308              1182.000  Mg  |      15.00000      17730.00|      14.08000      16642.56|      15.00000       17730.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0018 402-05474               385.000  Mg  |      49.50000      19057.50|      45.00000      17325.00|      45.50000       17517.50
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0019 402-05477               180.000  Mg  |      55.00000       9900.00|      50.00000       9000.00|      57.00000       10260.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0020 404-05514               485.000  m2  |       3.85000       1867.25|       3.50000       1697.50|       7.50000        3637.50
  SEAL COAT, 5                            |                            |                            |
0021 405-05518              2415.000  m2  |       0.71000       1714.65|       0.65000       1569.75|       0.45000        1086.75
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              2305.000  m2  |       0.06000        138.30|       0.05000        115.25|       0.25000         576.25
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-01839                 1.000  EACH|    1782.00000       1782.00|    1620.00000       1620.00|    1675.00000        1675.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 6                               |                            |                            |
0024 601-06037                 3.000  EACH|     616.00000       1848.00|     560.00000       1680.00|     580.00000        1740.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0025 601-06374                 4.000  EACH|     385.00000       1540.00|     350.00000       1400.00|     365.00000        1460.00
  GUARDRAIL TRANSITION, TGS-1             |                            |                            |
0026 601-99105               106.700  m   |      37.40000       3990.58|      34.00000       3627.80|      35.25000        3761.18
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0027 603-06040               260.000  m   |      15.40000       4004.00|      14.00000       3640.00|      14.50000        3770.00
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0028 610-05527                33.000  Mg  |      77.00000       2541.00|     140.00000       4620.00|      74.00000        2442.00
  HMA FOR APPROACHES                      |                            |                            |
0029 610-06257               125.700  m2  |      70.00000       8799.00|      63.67000       8003.32|     100.00000       12570.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0030 611-95023                 1.000  EACH|     100.00000        100.00|     160.00000        160.00|     165.00000         165.00
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   705,257.80                                                  ROUTE : CR 47
     CALL ORDER   : 350                     CONTRACT ID : B -25792-A                   COUNTIES : LAWRENCE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1310611              |(2) 35-1385672              |(3) 35-1801998
                                          |ROBERTSON, DUNCAN, INC.     |FORCE CONSTRUCTION          |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 615-06505                 9.000  EACH|     400.00000       3600.00|     450.00000       4050.00|     300.00000        2700.00
  MONUMENT, B                             |                            |                            |
0032 615-06510                 1.000  EACH|     400.00000        400.00|     250.00000        250.00|     435.00000         435.00
  MONUMENT, C                             |                            |                            |
0033 615-06515                 1.000  EACH|     100.00000        100.00|      55.00000         55.00|     190.00000         190.00
  MONUMENT, D                             |                            |                            |
0034 615-06530                 1.000  EACH|     100.00000        100.00|     575.00000        575.00|     595.00000         595.00
  POST, BENCHMARK                         |                            |                            |
0035 616-02320              1149.000  m2  |       3.00000       3447.00|       2.00000       2298.00|       1.05000        1206.45
  GEOTEXTILES                             |                            |                            |
0036 616-06405               350.000  Mg  |      18.00000       6300.00|      19.65000       6877.50|      15.00000        5250.00
  RIPRAP, REVETMENT                       |                            |                            |
0037 616-06451               280.000  Mg  |      18.00000       5040.00|      20.34000       5695.20|      16.00000        4480.00
  RIPRAP, UNIFORM                         |                            |                            |
0038 619-61505                        LUMP|    7500.00000       7500.00|    3600.00000       3600.00|    2300.00000        2300.00
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            |
  EXPANSION SHOES AND BEAM ENDS           |                            |                            |
0039 621-01004                 2.000  EACH|     660.00000       1320.00|     600.00000       1200.00|     600.00000        1200.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0040 621-01743                32.000  kg  |      11.50000        368.00|      10.46000        334.72|      14.00000         448.00
  SEED MIXTURE, GRASS, 2                  |                            |                            |
0041 621-06545                 0.700  Mg  |     707.00000        494.90|     643.00000        450.10|     865.00000         605.50
  FERTILIZER                              |                            |                            |
0042 621-06548                 9.000  kg  |      50.00000        450.00|      44.00000        396.00|      45.00000         405.00
  SEED MIXTURE, CV                        |                            |                            |
0043 621-06553               110.000  kg  |       7.43000        817.30|       6.76000        743.60|       9.00000         990.00
  SEED MIXTURE, R                         |                            |                            |
0044 621-06565                 3.400  Mg  |     540.00000       1836.00|     491.00000       1669.40|     508.00000        1727.20
  MULCHING MATERIAL                       |                            |                            |
0045 622-52436                 1.000  EACH|      22.00000         22.00|      25.00000         25.00|      25.00000          25.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0046 622-91786                30.000  EACH|      10.50000        315.00|       9.50000        285.00|       9.85000         295.50
  SEEDLING                                |                            |                            |
0047 701-51190                21.200  m   |     200.00000       4240.00|     148.03000       3138.24|     185.00000        3922.00
  PILE, STEEL H, HP 250 X 62              |                            |                            |
0048 701-91792                 4.000  EACH|     100.00000        400.00|     130.99000        523.96|     115.00000         460.00
  PILE TIP, STEEL H                       |                            |                            |
0049 702-51005                82.500  m3  |     500.00000      41250.00|     581.65000      47986.13|     565.00000       46612.50
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0050 702-51015                38.000  m3  |     500.00000      19000.00|     381.00000      14478.00|     715.00000       27170.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   705,257.80                                                  ROUTE : CR 47
     CALL ORDER   : 350                     CONTRACT ID : B -25792-A                   COUNTIES : LAWRENCE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1310611              |(2) 35-1385672              |(3) 35-1801998
                                          |ROBERTSON, DUNCAN, INC.     |FORCE CONSTRUCTION          |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 703-51030             10336.000  kg  |       1.25000      12920.00|       1.31000      13540.16|       1.29000       13333.44
  REINFORCING STEEL                       |                            |                            |
0052 703-51032             18442.000  kg  |       1.35000      24896.70|       1.43000      26372.06|       1.31000       24159.02
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0053 703-97936                74.000  EACH|      13.00000        962.00|      17.58000       1300.92|      11.00000         814.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0054 704-51002               104.700  m3  |     600.00000      62820.00|     634.04000      66383.99|     700.00000       73290.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0055 706-06344               108.600  m   |     102.30000      11109.78|      93.00000      10099.80|      97.00000       10534.20
  RAILING, TS-1                           |                            |                            |
0056 709-51821                        LUMP|    4000.00000       4000.00|    2340.00000       2340.00|    2200.00000        2200.00
  SURFACE SEAL                            |                            |                            |
0057 711-51038                        LUMP|  100000.00000     100000.00|   99673.55000      99673.55|  100000.00000      100000.00
  STRUCTURAL STEEL                        |                            |                            |
0058 715-05171                20.400  m   |      70.00000       1428.00|     118.27000       2412.71|      82.00000        1672.80
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0059 715-05407                22.000  m   |      15.00000        330.00|      32.43000        713.46|      40.00000         880.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0060 715-46010                 4.000  EACH|     300.00000       1200.00|     469.00000       1876.00|     335.00000        1340.00
  PIPE END SECTION, 450 mm                |                            |                            |
0061 724-51887                 8.500  m   |     100.00000        850.00|     122.52000       1041.42|     222.00000        1887.00
  STRUCTURAL EXPANSION JOINT, BS8         |                            |                            |
0062 726-92406                 8.000  EACH|     500.00000       4000.00|     787.70000       6301.60|    1500.00000       12000.00
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0063 726-96576                 4.000  EACH|    1000.00000       4000.00|     740.00000       2960.00|    1200.00000        4800.00
  BEARING ASSEMBLY, FIXED                 |                            |                            |
0064 801-04308                 4.000  EACH|     110.00000        440.00|     100.00000        400.00|     105.00000         420.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0065 801-06605                 4.000  EACH|      55.00000        220.00|      50.00000        200.00|      55.00000         220.00
  BARRICADE, IIIA                         |                            |                            |
0066 801-06606                 4.000  EACH|      82.50000        330.00|      75.00000        300.00|      75.00000         300.00
  BARRICADE, IIIB                         |                            |                            |
0067 801-06640                14.000  EACH|      55.00000        770.00|      50.00000        700.00|      50.00000         700.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0068 802-76025                 1.600  m2  |     215.00000        344.00|     195.00000        312.00|     175.00000         280.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0069 802-76055                 8.600  m   |     265.00000       2279.00|      28.00000        240.80|      17.00000         146.20
  SIGN POST, A                            |                            |                            |
0070 804-06770                 2.000  EACH|      33.00000         66.00|      15.00000         30.00|      41.00000          82.00
  DELINEATOR POST                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   705,257.80                                                  ROUTE : CR 47
     CALL ORDER   : 350                     CONTRACT ID : B -25792-A                   COUNTIES : LAWRENCE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1310611              |(2) 35-1385672              |(3) 35-1801998
                                          |ROBERTSON, DUNCAN, INC.     |FORCE CONSTRUCTION          |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    591,174.96|             $    626,652.72|                $    632,076.44
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    591,174.96|             $    626,652.72|                $    632,076.44
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   705,257.80                                                  ROUTE : CR 47
     CALL ORDER   : 350                     CONTRACT ID : B -25792-A                   COUNTIES : LAWRENCE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |(5) 35-1134435              |(6) 35-1364963
                                          |BEATY CONSTRUCTION, INC.    |FOERTSCH CONSTRUCTION       |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                14.000  MOS |     700.00000       9800.00|    1175.00000      16450.00|    1000.00000       14000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   15141.00000      15141.00|   24625.00000      24625.00|   17500.00000       17500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   32500.00000      32500.00|   32500.00000      32500.00|   33000.00000       33000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   13000.00000      13000.00|   27500.00000      27500.00|   20000.00000       20000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   18149.00000      18149.00|   40000.00000      40000.00|   35000.00000       35000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820                90.000  m2  |      12.00000       1080.00|      14.30000       1287.00|      10.00000         900.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000              4380.000  m3  |      11.50000      50370.00|      10.00000      43800.00|      14.00000       61320.00
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02010              1083.000  m3  |      34.75000      37634.25|      35.00000      37905.00|      50.00000       54150.00
  EXCAVATION, ROCK                        |                            |                            |
0009 205-02224               440.000  m   |       5.85000       2574.00|       6.55000       2882.00|       7.00000        3080.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 205-06931               161.600  Mg  |      27.00000       4363.20|      25.00000       4040.00|      25.00000        4040.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0011 206-51215                45.000  m3  |     220.00000       9900.00|     125.00000       5625.00|     125.00000        5625.00
  EXCAVATION, X                           |                            |                            |
0012 206-51230                11.000  m3  |      57.00000        627.00|     100.00000       1100.00|      50.00000         550.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0013 207-02045               783.000  m3  |       8.20000       6420.60|       7.50000       5872.50|       7.50000        5872.50
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0014 211-02060                 3.000  m3  |      38.50000        115.50|      40.00000        120.00|      35.00000         105.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 211-06467                20.000  m3  |      35.20000        704.00|      25.00000        500.00|      30.00000         600.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0016 303-04095               205.000  Mg  |      18.20000       3731.00|      24.48000       5018.40|      25.00000        5125.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0017 303-52308              1182.000  Mg  |      12.75000      15070.50|      16.39000      19372.98|      17.50000       20685.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0018 402-05474               385.000  Mg  |      50.50000      19442.50|      49.12000      18911.20|      47.00000       18095.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0019 402-05477               180.000  Mg  |      68.00000      12240.00|      64.63000      11633.40|      52.50000        9450.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   705,257.80                                                  ROUTE : CR 47
     CALL ORDER   : 350                     CONTRACT ID : B -25792-A                   COUNTIES : LAWRENCE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |(5) 35-1134435              |(6) 35-1364963
                                          |BEATY CONSTRUCTION, INC.    |FOERTSCH CONSTRUCTION       |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 404-05514               485.000  m2  |       8.75000       4243.75|       9.08000       4403.80|       4.00000        1940.00
  SEAL COAT, 5                            |                            |                            |
0021 405-05518              2415.000  m2  |       0.55000       1328.25|       1.16000       2801.40|       0.65000        1569.75
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              2305.000  m2  |       0.33000        760.65|       0.07000        161.35|       0.05000         115.25
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-01839                 1.000  EACH|    2220.00000       2220.00|    1534.50000       1534.50|    2100.00000        2100.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 6                               |                            |                            |
0024 601-06037                 3.000  EACH|     770.00000       2310.00|     660.00000       1980.00|     750.00000        2250.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0025 601-06374                 4.000  EACH|     715.00000       2860.00|     990.00000       3960.00|     700.00000        2800.00
  GUARDRAIL TRANSITION, TGS-1             |                            |                            |
0026 601-99105               106.700  m   |      52.00000       5548.40|      38.80000       4139.96|      50.00000        5335.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0027 603-06040               260.000  m   |      30.50000       7930.00|      20.82000       5413.20|      30.00000        7800.00
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0028 610-05527                33.000  Mg  |      68.00000       2244.00|      58.80000       1940.40|      80.00000        2640.00
  HMA FOR APPROACHES                      |                            |                            |
0029 610-06257               125.700  m2  |      76.00000       9553.20|      62.50000       7856.25|      57.50000        7227.75
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0030 611-95023                 1.000  EACH|     110.00000        110.00|     126.50000        126.50|     150.00000         150.00
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0031 615-06505                 9.000  EACH|     445.00000       4005.00|     544.50000       4900.50|     425.00000        3825.00
  MONUMENT, B                             |                            |                            |
0032 615-06510                 1.000  EACH|     420.00000        420.00|     434.50000        434.50|     400.00000         400.00
  MONUMENT, C                             |                            |                            |
0033 615-06515                 1.000  EACH|     110.00000        110.00|     126.50000        126.50|     125.00000         125.00
  MONUMENT, D                             |                            |                            |
0034 615-06530                 1.000  EACH|     532.00000        532.00|     880.00000        880.00|     500.00000         500.00
  POST, BENCHMARK                         |                            |                            |
0035 616-02320              1149.000  m2  |       2.00000       2298.00|       2.00000       2298.00|       3.00000        3447.00
  GEOTEXTILES                             |                            |                            |
0036 616-06405               350.000  Mg  |      24.50000       8575.00|      19.50000       6825.00|      24.00000        8400.00
  RIPRAP, REVETMENT                       |                            |                            |
0037 616-06451               280.000  Mg  |      26.00000       7280.00|      20.25000       5670.00|      27.50000        7700.00
  RIPRAP, UNIFORM                         |                            |                            |
0038 619-61505                        LUMP|    3950.00000       3950.00|    5000.00000       5000.00|    5000.00000        5000.00
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            |
  EXPANSION SHOES AND BEAM ENDS           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   705,257.80                                                  ROUTE : CR 47
     CALL ORDER   : 350                     CONTRACT ID : B -25792-A                   COUNTIES : LAWRENCE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |(5) 35-1134435              |(6) 35-1364963
                                          |BEATY CONSTRUCTION, INC.    |FOERTSCH CONSTRUCTION       |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 621-01004                 2.000  EACH|     660.00000       1320.00|     660.00000       1320.00|     700.00000        1400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0040 621-01743                32.000  kg  |      11.50000        368.00|      11.51000        368.32|      12.00000         384.00
  SEED MIXTURE, GRASS, 2                  |                            |                            |
0041 621-06545                 0.700  Mg  |     705.50000        493.85|     707.30000        495.11|     800.00000         560.00
  FERTILIZER                              |                            |                            |
0042 621-06548                 9.000  kg  |      48.30000        434.70|      48.40000        435.60|      60.00000         540.00
  SEED MIXTURE, CV                        |                            |                            |
0043 621-06553               110.000  kg  |       7.45000        819.50|       7.44000        818.40|       9.25000        1017.50
  SEED MIXTURE, R                         |                            |                            |
0044 621-06565                 3.400  Mg  |     540.00000       1836.00|     540.10000       1836.34|     600.00000        2040.00
  MULCHING MATERIAL                       |                            |                            |
0045 622-52436                 1.000  EACH|      28.00000         28.00|      27.50000         27.50|      35.00000          35.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0046 622-91786                30.000  EACH|      10.50000        315.00|       2.00000         60.00|      20.00000         600.00
  SEEDLING                                |                            |                            |
0047 701-51190                21.200  m   |     143.00000       3031.60|     125.00000       2650.00|     200.00000        4240.00
  PILE, STEEL H, HP 250 X 62              |                            |                            |
0048 701-91792                 4.000  EACH|     130.00000        520.00|     115.00000        460.00|     200.00000         800.00
  PILE TIP, STEEL H                       |                            |                            |
0049 702-51005                82.500  m3  |     735.00000      60637.50|     575.00000      47437.50|     420.00000       34650.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0050 702-51015                38.000  m3  |     460.00000      17480.00|     500.00000      19000.00|     375.00000       14250.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0051 703-51030             10336.000  kg  |       1.05000      10852.80|       1.25000      12920.00|       1.35000       13953.60
  REINFORCING STEEL                       |                            |                            |
0052 703-51032             18442.000  kg  |       1.25000      23052.50|       1.30000      23974.60|       1.55000       28585.10
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0053 703-97936                74.000  EACH|      15.00000       1110.00|      16.50000       1221.00|      15.00000        1110.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0054 704-51002               104.700  m3  |     660.00000      69102.00|     600.00000      62820.00|     425.00000       44497.50
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0055 706-06344               108.600  m   |     135.00000      14661.00|     138.23000      15011.78|     140.00000       15204.00
  RAILING, TS-1                           |                            |                            |
0056 709-51821                        LUMP|    2570.00000       2570.00|    5000.00000       5000.00|    2950.00000        2950.00
  SURFACE SEAL                            |                            |                            |
0057 711-51038                        LUMP|  102242.95000     102242.95|   96500.00000      96500.00|  150000.00000      150000.00
  STRUCTURAL STEEL                        |                            |                            |
0058 715-05171                20.400  m   |      60.00000       1224.00|      75.00000       1530.00|      80.00000        1632.00
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   705,257.80                                                  ROUTE : CR 47
     CALL ORDER   : 350                     CONTRACT ID : B -25792-A                   COUNTIES : LAWRENCE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |(5) 35-1134435              |(6) 35-1364963
                                          |BEATY CONSTRUCTION, INC.    |FOERTSCH CONSTRUCTION       |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 715-05407                22.000  m   |      16.00000        352.00|      30.00000        660.00|      15.00000         330.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0060 715-46010                 4.000  EACH|     295.00000       1180.00|     275.00000       1100.00|     250.00000        1000.00
  PIPE END SECTION, 450 mm                |                            |                            |
0061 724-51887                 8.500  m   |      90.00000        765.00|     150.00000       1275.00|     100.00000         850.00
  STRUCTURAL EXPANSION JOINT, BS8         |                            |                            |
0062 726-92406                 8.000  EACH|     865.00000       6920.00|     900.00000       7200.00|    1000.00000        8000.00
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0063 726-96576                 4.000  EACH|     560.00000       2240.00|    1000.00000       4000.00|    1000.00000        4000.00
  BEARING ASSEMBLY, FIXED                 |                            |                            |
0064 801-04308                 4.000  EACH|     110.00000        440.00|     434.50000       1738.00|     150.00000         600.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0065 801-06605                 4.000  EACH|      55.00000        220.00|     220.00000        880.00|     100.00000         400.00
  BARRICADE, IIIA                         |                            |                            |
0066 801-06606                 4.000  EACH|      85.00000        340.00|     247.50000        990.00|     100.00000         400.00
  BARRICADE, IIIB                         |                            |                            |
0067 801-06640                14.000  EACH|      55.00000        770.00|     143.00000       2002.00|     100.00000        1400.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0068 802-76025                 1.600  m2  |     235.00000        376.00|     259.20000        414.72|     250.00000         400.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0069 802-76055                 8.600  m   |      18.00000        154.80|      14.26000        122.64|      17.50000         150.50
  SIGN POST, A                            |                            |                            |
0070 804-06770                 2.000  EACH|      20.00000         40.00|      20.90000         41.80|      20.00000          40.00
  DELINEATOR POST                         |                            |                            |
     SECTION TOTALS                       |             $    645,038.00|             $    673,904.65|                $    708,441.45
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    645,038.00|             $    673,904.65|                $    708,441.45
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   705,257.80                                                  ROUTE : CR 47
     CALL ORDER   : 350                     CONTRACT ID : B -25792-A                   COUNTIES : LAWRENCE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-2040801              |(8) 35-0918397              |(9) 35-1878024
                                          |GOHMANN ASPHALT & CONSTR., I|RIETH RILEY CONSTRUCTION    |RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                14.000  MOS |    1000.00000      14000.00|    2000.00000      28000.00|     900.00000       12600.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   10000.00000      10000.00|   13800.00000      13800.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   35000.00000      35000.00|   35800.00000      35800.00|   39000.00000       39000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   17500.00000      17500.00|   35000.00000      35000.00|   20000.00000       20000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   30000.00000      30000.00|   20000.00000      20000.00|   64000.00000       64000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820                90.000  m2  |      15.00000       1350.00|      11.00000        990.00|      15.00000        1350.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000              4380.000  m3  |      13.25000      58035.00|      14.50000      63510.00|      14.00000       61320.00
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02010              1083.000  m3  |      48.00000      51984.00|      29.50000      31948.50|      46.16000       49991.28
  EXCAVATION, ROCK                        |                            |                            |
0009 205-02224               440.000  m   |       5.32000       2340.80|       5.35000       2354.00|       3.30000        1452.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 205-06931               161.600  Mg  |      28.50000       4605.60|      38.00000       6140.80|      22.00000        3555.20
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0011 206-51215                45.000  m3  |      75.00000       3375.00|     700.00000      31500.00|     400.00000       18000.00
  EXCAVATION, X                           |                            |                            |
0012 206-51230                11.000  m3  |      75.00000        825.00|      35.00000        385.00|      10.00000         110.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0013 207-02045               783.000  m3  |      10.00000       7830.00|       8.00000       6264.00|       6.00000        4698.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0014 211-02060                 3.000  m3  |      50.00000        150.00|      80.00000        240.00|      50.00000         150.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 211-06467                20.000  m3  |      65.00000       1300.00|      40.00000        800.00|      45.00000         900.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0016 303-04095               205.000  Mg  |      22.25000       4561.25|      26.00000       5330.00|      22.25000        4561.25
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0017 303-52308              1182.000  Mg  |      14.90000      17611.80|      15.00000      17730.00|      14.90000       17611.80
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0018 402-05474               385.000  Mg  |      44.65000      17190.25|      46.00000      17710.00|      49.60000       19096.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0019 402-05477               180.000  Mg  |      58.75000      10575.00|      62.00000      11160.00|      53.80000        9684.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   705,257.80                                                  ROUTE : CR 47
     CALL ORDER   : 350                     CONTRACT ID : B -25792-A                   COUNTIES : LAWRENCE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-2040801              |(8) 35-0918397              |(9) 35-1878024
                                          |GOHMANN ASPHALT & CONSTR., I|RIETH RILEY CONSTRUCTION    |RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 404-05514               485.000  m2  |       8.25000       4001.25|       8.00000       3880.00|       7.50000        3637.50
  SEAL COAT, 5                            |                            |                            |
0021 405-05518              2415.000  m2  |       1.05000       2535.75|       0.50000       1207.50|       0.85000        2052.75
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              2305.000  m2  |       0.06000        138.30|       0.30000        691.50|       0.60000        1383.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-01839                 1.000  EACH|    1620.00000       1620.00|    1620.00000       1620.00|    2020.00000        2020.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 6                               |                            |                            |
0024 601-06037                 3.000  EACH|     560.00000       1680.00|     560.00000       1680.00|     700.00000        2100.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0025 601-06374                 4.000  EACH|     350.00000       1400.00|     350.00000       1400.00|     650.00000        2600.00
  GUARDRAIL TRANSITION, TGS-1             |                            |                            |
0026 601-99105               106.700  m   |      34.00000       3627.80|      34.00000       3627.80|      47.00000        5014.90
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0027 603-06040               260.000  m   |      14.00000       3640.00|      14.00000       3640.00|      27.75000        7215.00
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0028 610-05527                33.000  Mg  |      53.45000       1763.85|      62.00000       2046.00|      72.00000        2376.00
  HMA FOR APPROACHES                      |                            |                            |
0029 610-06257               125.700  m2  |      75.00000       9427.50|      70.00000       8799.00|      55.00000        6913.50
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0030 611-95023                 1.000  EACH|     160.00000        160.00|     160.00000        160.00|     250.00000         250.00
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0031 615-06505                 9.000  EACH|     450.00000       4050.00|     450.00000       4050.00|     405.00000        3645.00
  MONUMENT, B                             |                            |                            |
0032 615-06510                 1.000  EACH|     250.00000        250.00|     250.00000        250.00|     380.00000         380.00
  MONUMENT, C                             |                            |                            |
0033 615-06515                 1.000  EACH|      55.00000         55.00|      55.00000         55.00|     100.00000         100.00
  MONUMENT, D                             |                            |                            |
0034 615-06530                 1.000  EACH|     575.00000        575.00|     575.00000        575.00|     485.00000         485.00
  POST, BENCHMARK                         |                            |                            |
0035 616-02320              1149.000  m2  |       2.50000       2872.50|       2.50000       2872.50|       2.00000        2298.00
  GEOTEXTILES                             |                            |                            |
0036 616-06405               350.000  Mg  |      24.00000       8400.00|      18.00000       6300.00|      18.00000        6300.00
  RIPRAP, REVETMENT                       |                            |                            |
0037 616-06451               280.000  Mg  |      26.50000       7420.00|      19.50000       5460.00|      18.00000        5040.00
  RIPRAP, UNIFORM                         |                            |                            |
0038 619-61505                        LUMP|    3600.00000       3600.00|    3600.00000       3600.00|    3600.00000        3600.00
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            |
  EXPANSION SHOES AND BEAM ENDS           |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/17/01
                                                                                                                   PAGE : 350 -12
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   705,257.80                                                  ROUTE : CR 47
     CALL ORDER   : 350                     CONTRACT ID : B -25792-A                   COUNTIES : LAWRENCE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-2040801              |(8) 35-0918397              |(9) 35-1878024
                                          |GOHMANN ASPHALT & CONSTR., I|RIETH RILEY CONSTRUCTION    |RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 621-01004                 2.000  EACH|     600.00000       1200.00|     600.00000       1200.00|     600.00000        1200.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0040 621-01743                32.000  kg  |      10.46000        334.72|      10.50000        336.00|      10.46000         334.72
  SEED MIXTURE, GRASS, 2                  |                            |                            |
0041 621-06545                 0.700  Mg  |     643.00000        450.10|     643.00000        450.10|     643.00000         450.10
  FERTILIZER                              |                            |                            |
0042 621-06548                 9.000  kg  |      44.00000        396.00|      44.00000        396.00|      44.00000         396.00
  SEED MIXTURE, CV                        |                            |                            |
0043 621-06553               110.000  kg  |       6.76000        743.60|       6.76000        743.60|       6.76000         743.60
  SEED MIXTURE, R                         |                            |                            |
0044 621-06565                 3.400  Mg  |     491.00000       1669.40|     491.00000       1669.40|     491.00000        1669.40
  MULCHING MATERIAL                       |                            |                            |
0045 622-52436                 1.000  EACH|      25.00000         25.00|      25.00000         25.00|      25.00000          25.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0046 622-91786                30.000  EACH|       9.50000        285.00|       9.50000        285.00|       9.50000         285.00
  SEEDLING                                |                            |                            |
0047 701-51190                21.200  m   |     100.00000       2120.00|     329.00000       6974.80|     300.00000        6360.00
  PILE, STEEL H, HP 250 X 62              |                            |                            |
0048 701-91792                 4.000  EACH|     100.00000        400.00|     100.00000        400.00|     100.00000         400.00
  PILE TIP, STEEL H                       |                            |                            |
0049 702-51005                82.500  m3  |     500.00000      41250.00|     540.00000      44550.00|     725.00000       59812.50
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0050 702-51015                38.000  m3  |     500.00000      19000.00|     378.00000      14364.00|     725.00000       27550.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0051 703-51030             10336.000  kg  |       1.40000      14470.40|       1.10000      11369.60|       1.25000       12920.00
  REINFORCING STEEL                       |                            |                            |
0052 703-51032             18442.000  kg  |       1.55000      28585.10|       1.20000      22130.40|       1.35000       24896.70
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0053 703-97936                74.000  EACH|       8.50000        629.00|      22.00000       1628.00|      12.00000         888.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0054 704-51002               104.700  m3  |     675.00000      70672.50|     680.00000      71196.00|     600.00000       62820.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0055 706-06344               108.600  m   |      93.00000      10099.80|      93.00000      10099.80|     123.00000       13357.80
  RAILING, TS-1                           |                            |                            |
0056 709-51821                        LUMP|    2340.00000       2340.00|    2340.00000       2340.00|    2340.00000        2340.00
  SURFACE SEAL                            |                            |                            |
0057 711-51038                        LUMP|  163000.00000     163000.00|  124000.00000     124000.00|  131000.00000      131000.00
  STRUCTURAL STEEL                        |                            |                            |
0058 715-05171                20.400  m   |      95.25000       1943.10|      70.00000       1428.00|      80.00000        1632.00
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   705,257.80                                                  ROUTE : CR 47
     CALL ORDER   : 350                     CONTRACT ID : B -25792-A                   COUNTIES : LAWRENCE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-2040801              |(8) 35-0918397              |(9) 35-1878024
                                          |GOHMANN ASPHALT & CONSTR., I|RIETH RILEY CONSTRUCTION    |RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 715-05407                22.000  m   |      27.00000        594.00|      11.50000        253.00|      45.00000         990.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0060 715-46010                 4.000  EACH|     225.00000        900.00|     325.00000       1300.00|     250.00000        1000.00
  PIPE END SECTION, 450 mm                |                            |                            |
0061 724-51887                 8.500  m   |     175.00000       1487.50|     265.00000       2252.50|     175.00000        1487.50
  STRUCTURAL EXPANSION JOINT, BS8         |                            |                            |
0062 726-92406                 8.000  EACH|     200.00000       1600.00|    1000.00000       8000.00|     900.00000        7200.00
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0063 726-96576                 4.000  EACH|     800.00000       3200.00|    1000.00000       4000.00|     950.00000        3800.00
  BEARING ASSEMBLY, FIXED                 |                            |                            |
0064 801-04308                 4.000  EACH|     100.00000        400.00|     350.00000       1400.00|     100.00000         400.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0065 801-06605                 4.000  EACH|      50.00000        200.00|     125.00000        500.00|      50.00000         200.00
  BARRICADE, IIIA                         |                            |                            |
0066 801-06606                 4.000  EACH|      75.00000        300.00|     135.00000        540.00|      75.00000         300.00
  BARRICADE, IIIB                         |                            |                            |
0067 801-06640                14.000  EACH|      50.00000        700.00|     185.00000       2590.00|      50.00000         700.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0068 802-76025                 1.600  m2  |     195.00000        312.00|     170.00000        272.00|     214.50000         343.20
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0069 802-76055                 8.600  m   |      28.00000        240.80|      16.50000        141.90|      16.50000         141.90
  SIGN POST, A                            |                            |                            |
0070 804-06770                 2.000  EACH|      15.00000         30.00|      15.00000         30.00|      18.00000          36.00
  DELINEATOR POST                         |                            |                            |
     SECTION TOTALS                       |             $    715,028.67|             $    717,441.70|                $    761,169.60
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    715,028.67|             $    717,441.70|                $    761,169.60
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   705,257.80                                                  ROUTE : CR 47
     CALL ORDER   : 350                     CONTRACT ID : B -25792-A                   COUNTIES : LAWRENCE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-0906416             |(11) 35-0626844             |
                                          |WEDDLE BROTHERS CONSTRUCTION|RUDOLPH, J.H. & CO          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                14.000  MOS |    1402.22000      19631.08|    1652.71000      23137.94|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   10279.55000      10279.55|   19845.34000      19845.34|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   38848.36000      38848.36|   46000.00000      46000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   26042.50000      26042.50|   23000.00000      23000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   22612.57000      22612.57|   36000.00000      36000.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820                90.000  m2  |      18.48000       1663.20|      13.78000       1240.20|
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000              4380.000  m3  |      13.80000      60444.00|      13.30000      58254.00|
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02010              1083.000  m3  |      69.80000      75593.40|      74.00000      80142.00|
  EXCAVATION, ROCK                        |                            |                            |
0009 205-02224               440.000  m   |       5.64000       2481.60|       5.64000       2481.60|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 205-06931               161.600  Mg  |      29.85000       4823.76|      30.25000       4888.40|
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0011 206-51215                45.000  m3  |     261.38000      11762.10|     290.00000      13050.00|
  EXCAVATION, X                           |                            |                            |
0012 206-51230                11.000  m3  |     261.38000       2875.18|     160.45000       1764.95|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0013 207-02045               783.000  m3  |      10.42000       8158.86|      10.60000       8299.80|
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0014 211-02060                 3.000  m3  |      63.46000        190.38|      53.00000        159.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 211-06467                20.000  m3  |      82.22000       1644.40|      54.50000       1090.00|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0016 303-04095               205.000  Mg  |      23.19000       4753.95|      24.00000       4920.00|
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0017 303-52308              1182.000  Mg  |      15.16000      17919.12|      15.50000      18321.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0018 402-05474               385.000  Mg  |      46.52000      17910.20|      48.77000      18776.45|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0019 402-05477               180.000  Mg  |      61.20000      11016.00|      65.74000      11833.20|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   705,257.80                                                  ROUTE : CR 47
     CALL ORDER   : 350                     CONTRACT ID : B -25792-A                   COUNTIES : LAWRENCE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-0906416             |(11) 35-0626844             |
                                          |WEDDLE BROTHERS CONSTRUCTION|RUDOLPH, J.H. & CO          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 404-05514               485.000  m2  |       8.60000       4171.00|       8.48000       4112.80|
  SEAL COAT, 5                            |                            |                            |
0021 405-05518              2415.000  m2  |       1.10000       2656.50|       0.53000       1279.95|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              2305.000  m2  |       0.07000        161.35|       0.32000        737.60|
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-01839                 1.000  EACH|    1453.17000       1453.17|    1717.69000       1717.69|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 6                               |                            |                            |
0024 601-06037                 3.000  EACH|     625.02000       1875.06|     593.77000       1781.31|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0025 601-06374                 4.000  EACH|     937.53000       3750.12|     371.10000       1484.40|
  GUARDRAIL TRANSITION, TGS-1             |                            |                            |
0026 601-99105               106.700  m   |      37.59000       4010.85|      36.05000       3846.54|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0027 603-06040               260.000  m   |      19.82000       5153.20|      14.84000       3858.40|
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0028 610-05527                33.000  Mg  |      55.69000       1837.77|      65.74000       2169.42|
  HMA FOR APPROACHES                      |                            |                            |
0029 610-06257               125.700  m2  |      64.40000       8095.08|      64.62000       8122.73|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0030 611-95023                 1.000  EACH|     119.80000        119.80|     169.65000        169.65|
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0031 615-06505                 9.000  EACH|     515.64000       4640.76|     477.13000       4294.17|
  MONUMENT, B                             |                            |                            |
0032 615-06510                 1.000  EACH|     411.47000        411.47|     265.07000        265.07|
  MONUMENT, C                             |                            |                            |
0033 615-06515                 1.000  EACH|     119.80000        119.80|      58.32000         58.32|
  MONUMENT, D                             |                            |                            |
0034 615-06530                 1.000  EACH|     833.36000        833.36|     609.67000        609.67|
  POST, BENCHMARK                         |                            |                            |
0035 616-02320              1149.000  m2  |       2.62000       3010.38|       2.59000       2975.91|
  GEOTEXTILES                             |                            |                            |
0036 616-06405               350.000  Mg  |      23.26000       8141.00|      16.90000       5915.00|
  RIPRAP, REVETMENT                       |                            |                            |
0037 616-06451               280.000  Mg  |      23.26000       6512.80|      27.00000       7560.00|
  RIPRAP, UNIFORM                         |                            |                            |
0038 619-61505                        LUMP|    7291.90000       7291.90|       1.00000          1.00|
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            |
  EXPANSION SHOES AND BEAM ENDS           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   705,257.80                                                  ROUTE : CR 47
     CALL ORDER   : 350                     CONTRACT ID : B -25792-A                   COUNTIES : LAWRENCE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-0906416             |(11) 35-0626844             |
                                          |WEDDLE BROTHERS CONSTRUCTION|RUDOLPH, J.H. & CO          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 621-01004                 2.000  EACH|     625.02000       1250.04|     636.18000       1272.36|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0040 621-01743                32.000  kg  |      11.48000        367.36|      11.11000        355.52|
  SEED MIXTURE, GRASS, 2                  |                            |                            |
0041 621-06545                 0.700  Mg  |     671.74000        470.22|     681.78000        477.25|
  FERTILIZER                              |                            |                            |
0042 621-06548                 9.000  kg  |      45.93000        413.37|      46.65000        419.85|
  SEED MIXTURE, CV                        |                            |                            |
0043 621-06553               110.000  kg  |       9.19000       1010.90|       7.17000        788.70|
  SEED MIXTURE, R                         |                            |                            |
0044 621-06565                 3.400  Mg  |     574.13000       1952.04|     520.61000       1770.07|
  MULCHING MATERIAL                       |                            |                            |
0045 622-52436                 1.000  EACH|      31.25000         31.25|      26.51000         26.51|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0046 622-91786                30.000  EACH|       9.90000        297.00|      10.07000        302.10|
  SEEDLING                                |                            |                            |
0047 701-51190                21.200  m   |     159.51000       3381.61|     175.98000       3730.78|
  PILE, STEEL H, HP 250 X 62              |                            |                            |
0048 701-91792                 4.000  EACH|     109.10000        436.40|      81.18000        324.72|
  PILE TIP, STEEL H                       |                            |                            |
0049 702-51005                82.500  m3  |     682.59000      56313.68|     950.63000      78426.98|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0050 702-51015                38.000  m3  |     324.06000      12314.28|     572.28000      21746.64|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0051 703-51030             10336.000  kg  |       1.37000      14160.32|       1.37000      14160.32|
  REINFORCING STEEL                       |                            |                            |
0052 703-51032             18442.000  kg  |       1.52000      28031.84|       1.43000      26372.06|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0053 703-97936                74.000  EACH|      10.94000        809.56|      44.79000       3314.46|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0054 704-51002               104.700  m3  |     736.35000      77095.85|     877.77000      91902.52|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0055 706-06344               108.600  m   |     130.90000      14215.74|    1066.32000     115802.35|
  RAILING, TS-1                           |                            |                            |
0056 709-51821                        LUMP|    3541.78000       3541.78|    2481.10000       2481.10|
  SURFACE SEAL                            |                            |                            |
0057 711-51038                        LUMP|  125483.49000     125483.49|  114400.00000     114400.00|
  STRUCTURAL STEEL                        |                            |                            |
0058 715-05171                20.400  m   |      99.28000       2025.31|     100.99000       2060.20|
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   705,257.80                                                  ROUTE : CR 47
     CALL ORDER   : 350                     CONTRACT ID : B -25792-A                   COUNTIES : LAWRENCE
     LETTING DATE : 09/11/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-0906416             |(11) 35-0626844             |
                                          |WEDDLE BROTHERS CONSTRUCTION|RUDOLPH, J.H. & CO          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 715-05407                22.000  m   |      42.81000        941.82|      43.44000        955.68|
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0060 715-46010                 4.000  EACH|     234.38000        937.52|     238.57000        954.28|
  PIPE END SECTION, 450 mm                |                            |                            |
0061 724-51887                 8.500  m   |     129.40000       1099.90|      95.57000        812.35|
  STRUCTURAL EXPANSION JOINT, BS8         |                            |                            |
0062 726-92406                 8.000  EACH|     971.93000       7775.44|     976.08000       7808.64|
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0063 726-96576                 4.000  EACH|     962.62000       3850.48|    1126.41000       4505.64|
  BEARING ASSEMBLY, FIXED                 |                            |                            |
0064 801-04308                 4.000  EACH|     411.47000       1645.88|     106.03000        424.12|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0065 801-06605                 4.000  EACH|     208.34000        833.36|      53.01000        212.04|
  BARRICADE, IIIA                         |                            |                            |
0066 801-06606                 4.000  EACH|     234.38000        937.52|      79.52000        318.08|
  BARRICADE, IIIB                         |                            |                            |
0067 801-06640                14.000  EACH|     135.42000       1895.88|      53.01000        742.14|
  CONSTRUCTION SIGN, A                    |                            |                            |
0068 802-76025                 1.600  m2  |     246.68000        394.69|     180.25000        288.40|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0069 802-76055                 8.600  m   |      13.67000        117.56|      19.62000        168.73|
  SIGN POST, A                            |                            |                            |
0070 804-06770                 2.000  EACH|      19.79000         39.58|      42.41000         84.82|
  DELINEATOR POST                         |                            |                            |
     SECTION TOTALS                       |             $    766,967.25|             $    921,572.92|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    766,967.25|             $    921,572.92|
====================================================================================================================================




